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KENSINGTON FIRE PROTECTION 

DISTRICT 
 

Temporary Fire Station Project 
 

Bid Due Date – 2pm, June 20th, 2022 
 

Bid to be emailed to bhansell@kensingtonfire.org & 
manilb@mack5.com 

 
Bid opening, 2:05pm on Zoom: 

https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYT
Go5a3JRSWRtZz09 

 
Zoom Webinar ID = 867 5900 4146  

Webinar Passcode = 112233 
 

 
Addendum # 1:  06/14/2022 

This addendum is issued as part of the bid document. By 
submitting a bid, bidders acknowledge that they have 

received and reviewed this addendum, and have included 
costs associated with this addendum in the bidder’s 

proposal. 
 
  

mailto:bhansell@kensingtonfire.org
mailto:manilb@mack5.com
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
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Kensington Temporary Fire Station RFI Responses: 
 

1. The manufacturer name of the electrical panel in the church is Safety Switchboard Co. 
Inc. 
 
There is a recent breaker installed by the solar system contractor - Siemens Sentron 
Series. The Electrical contractor will need to cross reference with the supplier to see what 
the bus configuration is and what breaker can fit. See photos below. 

 

 
 

 



6/14/2022       KPFD Temporary Fire Station Addendum # 1 Page 3 of 4 
 

 
 
 

 
 

  



6/14/2022       KPFD Temporary Fire Station Addendum # 1 Page 4 of 4 
 

 
 
 

2. Bidder to include cost for cast iron sanitary sewer pipe instead of PVC. 
 

3. Link to the zoom bid opening is: 
 
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSW

RtZz09 
 

Zoom Webinar ID = 867 5900 4146 
Webinar Passcode = 112233 

 
4. The attached drawing sheets replace the same numbered sheets issued with the bid notice. 

 
5. The attached “Notice to Contractors, Instructions to Bidders, Special Provisions, 

Proposal, and Contract for Temporary Fire Station Project” dated 06/14/2022 replaces 
the prior issued document. 
 
 

End of Addendum 1 

https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
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SITE PLAN

SCALE:NTS
2

SINGLE LINE DIAGRAM

ALL UNDERGROUND CONDUIT SHALL BE BURIED A MINIMUM OF 18" BELOW HARD SURFACES.A.

GENERAL SHEET NOTES

300A FEEDER - (1) 3"C. WITH (4) #350KCMIL, 1#4 GND SURFACE MOUNTED RIGID GALVANIZED
STEEL WITH SUPPORT AND ANCHORS AS REQUIRED BY CODE.

1

150A SINGLE PHASE FEEDER - (1) 1-1/2"C. WITH (3) #1/0 AWG, 1#6 GND SURFACE MOUNTED EMT
WITH SUPPORTS AS REQUIRED BY CODE ON MODULAR BUILDING.  WATERPROOF THREADED
FITTINGS.

2

BRANCH CIRCUITS PER PANEL B.  GROUP TOGETHER TO CROSS STREET, THEN BRANCH OUT
WHEN INSIDE GATED AREA.

3

NUMBERED SHEET NOTES



MAINS: 200 AMP MAIN BRKR. 9 KVA  <---- 80% Rated Breaker  ----> 9 KVA 37 AMPS

25% Spare Added -----------------> 46 AMPS    DATE ISSUED:

         THESE VALUES SUMMERIZE THE  LOADS FROM ALL PANEL SECTIONS pnl-11.xls 05/06/98    DATE PRINTED: 05/25/22 

PROJECT: KFD - TEMP

LOCATION: PARKING PANEL - A
LOAD (KVA) C. B. C. B. LOAD (KVA)

LOAD SERVED LTG. RECP. OTHER AMP POLE A B AMP POLE LTG. RECP. OTHER LOAD SERVED

LOAD (KVA) FACTOR LOAD (KVA) A B UTILITY SERVICE ENTRANCE PANEL

S.C.A.: 22,000 AIC RMS SYM. 1   X         100% OF LOAD = 1 <----- LIGHTING 4 KVA 3 

3   X             NEC 220-13 = 3 <----- RECEPTACLES 58% % 42%

MOUNTING: SURFACE 3   X 1.00 = 3 <----- OTHER 34 AMPS 25 

======   ======

BUS SIZE: 225 AMP BUSING 7 KVA 30 Amps 7 KVA 30 AMPS

XXX * XXX 

XXX * XXX 

XXX * XXX 

TOTALS ----------> 1.0 3.2 2.9 <-------- TOTALS

For Office Use Only ADDITIONAL FEATURES:

VOLTAGE: 120/240V, 1 PH, 3W CONNECT DEMAND DEMAND PHASE BALANCE

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

RECEPTACLES 1.1 20 1 13 * 14 SPACE

SPARE 20 1 15 * 16 SPACE

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

GATE MOTOR 2 HP 1.4 25 2 1 * 2 SPACE

GATE MOTOR 2 HP 1.4 --- * 4 SPACE

LIGHTING 0.5 20 1 5 * 6 SPACE

LIGHTING 0.5 20 1 7 * 8 SPACE

RECEPTACLES 1.1 20 1 9 * 10 SPACE

RECEPTACLES 1.1 20 1 11 * 12 SPACE

MAINS: 300 AMP MAIN BRKR. 60 KVA  <---- 80% Rated Breaker  ----> 51 KVA 142 AMPS

25% Spare Added -----------------> 178 AMPS    DATE ISSUED:

          THESE VALUES SUMMARIZE THE LOADS FROM ALL PANEL SECTIONS panel13.xls 05/12/98    DATE PRINTED: 05/25/22 

PROJECT:

LOCATION:
PANEL - B

LOAD (KVA) C. B. C. B. LOAD (KVA)

LOAD SERVED LTG. RECP. OTHER AMP POLE A B C AMP POLE LTG. RECP. OTHER LOAD SERVED

LOAD (KVA) FACTOR LOAD (KVA) A B C

S.C.A.: 10,000 AIC RMS SYM. 4   X         100% OF LOAD = 4 <----- LIGHTING KVA 12 24 12 

24   X             NEC 220-13 = 17 <----- RECEPTACLES % 25% 50% 25%

MOUNTING: SURFACE 20   X 1.00 = 20 <----- OTHER AMP 100 200 100 

====== ====== 

BUS SIZE: 400 AMP BUSING 48 KVA 133 Amps 41 KVA 114 AMPS

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

TOTALS ----------> 2.0 12.0 10.0 BOTTOM FEED 2.0 12.0 10.0 <-------- TOTALS

For Office Use Only ADDITIONAL FEATURES:

VOLTAGE: 120/208V, 3Ø, 4W CONNECT DEMAND DEMAND PHASE BALANCE

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

MODULAR #1 1.0 6.0 5.0 200 2 1 * 2 SPACE

MODULAR #1 1.0 6.0 5.0 200 --- * 4 200 2 1.0 6.0 5.0 MODULAR #2

SPACE 5 * 200 --- 1.0 6.0 5.0 MODULAR #2

SPACE 7 * 8 SPACE

SPACE 9 * 10 SPACE

SPACE 11 * 12 SPACE
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F4 LITHONIA WET LOCATION OR EQUAL LED 4W 120V BATTERY PACK EGRESS LIGHT WALL MOUNTED. NEMA 3R

F3 TBD LED 4000K LED 
2500 INITIAL 
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30W LED 
120V

STRUCTURE MOUNTED AREA LIGHT WITH FULL CUT-OFF 
OPTICS. TYPE 3 FORWARD THROW DISTRIBUTION.  NEMA 3R. 
INTEGRAL MOTION SENSOR AND PHOTOCELL.

TYPE IMAGE MANUFACTURER CATALOG NUMBER LIGHT SOURCE 
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DESCRIPTION
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NOTICE INVITING SEALED BIDS 
 
 KENSINGTON FIRE PROTECTION DISTRICT 
 
 

BIDS MUST BE RECEIVED BY: 6/20/2022, 2:00PM 
 
BIDS TO BE OPENED AT:  6/20/2022, 2:05PM on Zoom at the following link: 

https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5V
TktYTGo5a3JRSWRtZz09  

     Zoom Webinar ID = 867 5900 4146  
     Webinar Passcode = 112233 
   
PLACE OF BID RECEIPT:  Electronic copy of the bid document to be emailed to; 
     Bill Hansell – bhansell@kensingtonfire.org   
     With a copy to manilb@mack5.com by 2:00PM on 6/20/2022 
 
Request for Information (RFI) on the bid documents are to be emailed to: bhansell@kensingtonfire.org   
with a copy to manilb@mack5.com  
 
LAST DATE FOR BID RFI:  6/10/2022, 4:00PM 
 
LAST DATE FOR ADDENDUMS: 6/14/2022, 4:00PM  
 
Bidder agrees to receive addendum(s) by e-mail. 
 
NOTICE IS HEREBY GIVEN that the Kensington Fire Protection District (which shall be known 
throughout these documents and attachments as “District” or “Owner”), County of Contra Costa, 
California, will receive up to, but not later than the time set forth above, sealed contract bids for the award 
of a contract for the project described in this document.  All bids shall be made on the form furnished by 
the District and shall be opened and publicly read aloud at the above-stated time at the place of bid 
identified above; the opening and public reading of the bids will be through a virtual platform, such as 
Zoom or another similar platform. 
 
PROJECT IDENTIFICATION NAME:  Kensington Temporary Fire Station Project 
 
DESCRIPTION OF WORK:  Work includes but not limited to installation of utilities, connecting 
utilities to modular building and carport, fencing, electrical power and lighting including lighting inside 
the carport, generator ATS, connections, asphalt paving, coordination and assisting with installation of 
modular building, carport, generator, storage sheds and gate etc. District will procure the modular 
building, carport, generator, storage shed and the rolling gate directly. All other electrical scope shown in 
the bid documents except the generator are in the bidder’s scope. 
 
COMPLETION OF WORK:  All work shall be completed within the contract period of 50 working 
days following the written Notice to Proceed. 
 
OBTAINING BID DOCUMENTS:  Bid documents for the project may be obtained at BPXpress 
Reprographics, 4903 Central Avenue, Richmond, CA 94804, phone - 510 559 8299 and on the District’s 
website. 

 
https://www.bpxplanroom.com/jobs/812/details/temporary-fire-station-project 

 
Each bid response shall be accompanied by the bid securities attachments required as part of this Request 
for Bid.   
 
Each bid must include an accurate bidder’s questionnaire properly completed on behalf of the bidder and 
signed by a representative authorized to bind the bidder. Failure to provide accurate and verifiable 
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GENERAL PROVISIONS (SECTION I) 

 
A. PROJECT PROVISIONS 

The project provisions applicable to this contract shall be those set forth in the latest edition of the 
Caltrans Standard Specifications (hereinafter referred to as "Standard Specifications").  The Standard 
Specifications are referred to and by this reference are made a part hereof as though set forth at 
length.  The Contractor is required to comply with the Standard Specifications in addition to the 
conditions set forth in these General Provisions and Special Provisions.  To the extent that the 
Project’s Notice Inviting Sealed Bids, Instructions to Bidders, General Provisions, Special Provisions, 
Proposal, Contract, and Appendices conflict with the Standard Specifications, the terms of the Notice 
Inviting Sealed Bids, Instructions to Bidders, General Provisions, Special Provisions, Proposal, 
Contract, and Appendices that conflict with the Standard Specifications shall prevail over the 
Standard Specifications. 
 
B. AWARD OF BID AND EXECUTION OF CONTRACT 

1. DECISION AS TO WHICH CONTRACTOR IS THE LOWEST RESPONSIBLE BIDDER 
 

All bidders must submit with their proposals satisfactory evidence that they are capable of 
performing the work in accordance with the plans and specifications.  The District may require 
any bidder bidding on any public improvement to submit experience records covering a three-
year period. In accordance with applicable law including principles of due process, the District 
may reject the bid of any bidder who has been delinquent or unfaithful in the performance of any 
previous contract work.  The decision of the District as to which bidder is considered the "lowest 
responsible bidder" will be based not only on the actual amount of the bid, but also on the relative 
competence and experience of the bidders, with particular regard to the quality andperformance 
of any work done by them for the District or other entity in the past, and such decisions shall be 
final and binding upon all parties. 

 
2. NON-COLLUSION AFFIDAVIT 

 
The Contractor shall execute and return a "Non-collusion Affidavit" with its bid in the form 
attached herein. 

 
3. EXECUTION OF THE CONTRACT 

 
The contract, in the form set forth in the Contract Section shall be executed by the successful 
bidder in accordance with the Instructions for Execution of Documents, and returned to the 
District for execution by the District, and shall be accompanied by bonds as described in 
paragraph GP-1-B-4 and the evidence of insurance required by paragraph GP-2-B-5, all within 
fifteen (15) calendar days from the date written notice of the award is mailed to bidder.  No 
bidder proposal shall be considered binding upon the District until such time as the District has 
executed it.  Failure or refusal to enter a Contract as herein provided or to conform to any of the 
stipulated requirements in connection therewith shall be just cause for annulment of the award 
and forfeiture of the Bid Security.  If the lowest responsible bidder refuses or fails to execute the 
Agreement, the District may award the contract to the second lowest responsible bidder.  If the 
second lowest responsible bidder refuses or fails to execute the Agreement, the District may 
award the contract to the third lowest responsible bidder.  On the failure or refusal of such second 
or third lowest bidder to execute the Contract, each such bidder's bid securities shall be likewise 
forfeited to the District. 

 
 



GP-2 

 
4. CONTRACT BONDS 

 
The successful bidder shall furnish to the District at their own expense two-surety bonds.  One 
bond shall be in the amount of 100 percent of the contract price in the form set forth in the 
Contract Section to guarantee faithful performance of the contract work.  The other bond, in an 
amount not less than 100 percent of the contract price in the form set forth in the Contract Section 
shall be furnished to secure payment of those supplying labor and materials as required by 
California Civil Code section 9554.  Each bond shall be executed in accordance with the 
instructions set forth in the Proposal Section and each bond shall be executed by a California 
admitted surety insurer acceptable to, and approved by the District. 
 

5. INSURANCE 
 

The Contractor shall at all times, during the term of this contract, as referenced in the Insurance 
Requirements for Kensington Fire Protection District attachment to the Agreement, carry, 
maintain and keep in full force and effect, a policy or policies of (1) comprehensive public 
liability insurance with a California admitted insurance company with a Best’s rating of no less 
than A:VII, within minimum limits of One Million Dollars ($1,000,000.00) combined single limit 
coverage against any injury, death, loss or damage as a result of wrongful or negligent acts or 
omissions by the Contractor, together with an endorsement in substantially the form set forth in 
the Contract Section attached hereto (2) property damage insurance with a minimum limit of 
$1,000,000.00, (3) automotive liability insurance with a minimum combined single limit 
coverage of $1,000,000.00. The Contractor shall also at all times during the term of this contract 
carry, maintain and keep in full force and effect a policy or policies of Workers' Compensation 
insurance as required by applicable laws and regulations and shall provide to the District evidence 
of such coverage in the form set forth herein. 

 
6. COMPLIANCE WITH PROVISIONS OF THE PUBLIC CONTRACT  

 
All Contracts shall conform with the provisions of Sections 4100 through 4114 (the "Subletting 
and Subcontracting Fair Practices Act"), inclusive, of the Public Contract Code, as amended, 
concerning subcontractors and subcontracts. 

 
7. REJECTION OF BIDS 

 
The District reserves the right to reject any or all bids and to waive any irregularity, omission, or 
informality in any bid to the extent permitted by law. 

 
C. LEGAL RELATIONS AND RESPONSIBILITY TO THE DISTRICT 

1. LAWS TO BE OBSERVED 
 

Contractor shall keep itself fully informed on all existing and pending State and federal laws and 
all municipal ordinances and regulations of the District, which in any manner affect those 
employed in the work, or the material used in the work, or which in any way affect the conduct of 
the work, and of all such orders and decrees of bodies or tribunals having jurisdiction or authority 
over the same.  The Contractor shall observe all ordinances of the District in relations to the 
obstruction of streets or conduct of the work, keeping open passageways and protecting the same 
where they are exposed or dangerous to traffic. 

 
2. SOCIAL SECURITY & CERTIFIED PAYROLL REQUIREMENTS 

 
The Contractor shall furnish to the District satisfactory evidence that they and all subcontractors 



GP-3 

working for them are complying with all requirements of the Federal and State Social Security 
legislation.  Contractor, at any time on request, shall satisfy to the District that the Social Security 
and Withholding taxes are properly reported and paid. Contractor and subcontractors shall also 
submit to the DIR certified payrolls as required by applicable laws and regulations. 
 
3. PREVAILING WAGES 

 
In accordance with California Labor Code Section 1771, not less than the general prevailing rate 
of per diem wages for work of a similar character in the locality in which the work is to be 
performed, and not less than the general prevailing rate of per diem wages for holiday and 
overtime work fixed as provided in the California Labor Code must be paid to all workers 
engaged in performing the work.  In accordance with California Labor Code Section 1770 and 
following, the Director of Industrial Relations has determined the general prevailing wage per 
diem rates for the locality in which the Work is to be performed.  In accordance with California 
Labor Code Section 1773.2, copies of the prevailing rate of per diem wages are on file at the 
District and will be made available on request. The information is also available on the DIR 
website www.dir.ca.gov/dlsr. Throughout the performance of the work the Contractor must 
comply with all provisions of the Contract Documents and all applicable laws and regulations that 
apply to wages earned in performance of the work.  

 
4. PENALTIES 

 
The Contractor shall comply with the provisions of California Labor Code Sections 1774 and 
1775 concerning the payment of prevailing rates of wages to workers and the penalties for failure 
to pay prevailing wages.  The Contractor and any subcontractor under the Contractor shall, as a 
penalty to the District, forfeit not more than two hundred dollars ($200) for each calendar day, or 
portion thereof, for each worker paid less than the prevailing rates as determined by the Director 
of Industrial Relations for the work or craft in which the worker is employed for any public work 
done under the contract by Contractor or by any subcontractor.  

 
5. WORKING HOURS 

 
The Contractor shall forfeit, as penalty to the District, the sum of twenty-five ($25.00) dollars for 
each worker employed in the execution of the contract by Contractor or by any subcontractor 
under him for each calendar day during which such worker is required or permitted to work more 
than forty (40) hours in any one calendar week, in violation of the provisions of Article 3, 
Chapter 1, Part 7, Division 1 of the Labor Code (Section 1810 et. seq.). Working hours shall be 
limited to 8:00 AM – 5:00 PM.  

 
6. APPRENTICES 

 
Attention is directed to the provisions of Sections 1777.5 and 1777.6 of the Labor Code 
concerning the employment of apprentices by the Contractor or any subcontractor under 
Contractor.  It shall be Contractor's responsibility to ensure that all persons shall comply with the 
requirements of said sections in the employment of apprentices. 

 
Information relative to apprenticeship standards and administration of the apprenticeship program 
may be obtained from the Department of Industrial Relations, San Francisco, California, or from 
the Division of Apprenticeship Standards and its branch offices. 

 
7. REGISTRATION AND LICENSING OF CONTRACTORS 

 
Only a Contractor licensed in accordance with the provisions of Chapter 9, Division 3, of the 
Business and Professions Code shall be permitted to enter into a contract with the District for any 
public improvements. 

http://www.dir.ca.gov/dlsr


GP-4 

 
 

8. PERMITS AND LICENSES 
 

The Contractor shall be responsible for procuring all permits and licenses, pay all charges and 
fees and give all notices necessary and incidental to the due and lawful prosecution of the work. 
District will pay for building permit and utility connection fees. 

 
9. PATENTS 

 
The Contractor shall assume all responsibility arising from the use of any patented, or allegedly 
patented materials, equipment, devices or processes used on or incorporated in the work, and 
shall defend, indemnify, and hold harmless the District, and each of its officers, agents, and 
employees from and against any and all liabilities, demands, claims, damages, losses, costs, and 
expenses, of whatsoever kind or nature, arising from such use. 

 
10. INDEMNITY 

 
The Contractor agrees to indemnify and hold harmless the District and others and to waive 
subrogation as set forth in the Indemnification and Hold Harmless Agreement and Waiver of 
Subrogation and Contribution executed concurrently herewith, a copy of which is attached hereto 
and incorporated herein by this reference. 

 
11. NOTICE 

 
The address given in the Contractor's proposal is the place to which all notices to the Contractor 
shall be mailed or delivered.  The mailing to or delivering at the above named place of any notice 
shall be deemed sufficient service thereof upon the Contractor, and the date of that service shall 
be the date of such mailing or delivery.   Such address may be changed at any time by written 
notice signed by the Contractor and delivered to the District. 

 
12. CONTRACTOR'S RESPONSIBILITY FOR WORK 

 
Until the final acceptance of the work by the District, the Contractor shall have the charge and 
care thereof and shall bear the risk of injury or damage to any part of the work by the action of 
the elements or any other cause.  The Contractor shall rebuild, repair, restore and make good all 
injuries or damages to any portion of the work occasioned by any cause before its completion and 
acceptance and shall bear the expense thereof, except for such injuries or damages arising from 
the sole negligence or willful misconduct of the District, its officers, agents or employees.  In the 
case of suspension of work from any cause whatever, the Contractor shall be responsible for all 
materials and the protection of work already completed and shall properly store and protect them 
if necessary and shall provide suitable drainage and erect temporary structures where necessary. 

 
13. MAINTENANCE AND GUARANTEE 

 
(a) The Contractor hereby guarantees that the entire work constructed by Contractor under 
the contract will meet fully all requirements as to quality of workmanship and materials.  The 
Contractor hereby agrees to make at Contractor's own expense any repairs or replacements made 
necessary by defects in materials or workmanship that become evident within one (1) year after 
the date of the final completion, and to restore to full compliance with the requirements of these 
specifications, including any test requirements set forth herein for any part of the project or work 
constructed hereunder, which during said one (1) year period is found to be deficient with respect 
to any provisions of the specifications.  The Contractor shall make all repairs and replacements 
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promptly upon receipt of written orders for the same from the District.  The Contractor and 
Contractor's sureties shall be liable to the District for the cost thereof. 

 
(b) The guarantees and agreements set forth in subsection (a) shall be secured by a surety 
bond which shall be delivered by the Contractor to the District before the Notice of Completion 
and acceptance of the work, by the District, as provided in Subsection 6-8 of the Standard 
Specifications.  Said bond shall be in the form approved by the District and executed by a surety 
company or companies admitted in the State of California and satisfactory to the District, in the 
amount of 100 percent of the contract.  Said bond shall remain in force for a period of one (1) 
year after the date of Notice of Completion and acceptance.  Alternatively, the Contractor may 
provide for the Faithful Performance Bond furnished under the contract to remain in force and 
effect for said amount until the expiration of said one (1) year period. 

 
14. COOPERATION 

 
The Contractor is hereby notified that additional work within the work site may be scheduled 
during the course of this contract. 
 
The Contractor shall cooperate with these and other projects in accordance with Sections 5-6 and 
7-7 of the Standard Specifications.  Contractor acknowledges that the District’s Fire Station must 
remain operational during construction, and expressly agrees to cooperate and coordinate with the 
District and other necessary individuals and entities, including its subcontractors, to facilitate this 
requirement. 
 
Compensation for compliance shall be included in the various items of work, and no additional 
compensation shall be allowed therefore. 

 
D. PROSECUTION AND PROGRESS OF THE WORK 

1. WORK SCHEDULE 
 

Prior to the Notice to Proceed, the Contractor shall submit a work schedule to the District for 
approval.  Said schedule must show the dates of the expected start and completion of the various 
items of the contract work.  The final schedule will be used as a controlling document 
throughout the construction period.   

 
2. SUBLETTING AND ASSIGNMENT 

 
The Contractor shall give Contractor's personal attention to the fulfillment of the contract and 
shall keep the work under Contractor's control.  The Contractor shall not assign, transfer nor 
sublet any part of the work without the prior written consent of the District and of the surety of 
the Contractor's bond, and such consent of Surety, together with a copy of the subcontract, shall 
be filed with the District.  No assignment, transfer or subletting, even though consented to, shall 
relieve the Contractor of Contractor's liabilities under the contract.  Subcontractors shall not be 
recognized as such, and all persons engaged in the project will be considered as employees of 
the Contractor, their work being subject to the provisions of the contract and the specifications.  
Should any subcontractor fail to perform the work undertaken by him to the satisfaction of the 
District, said subcontractor shall be removed immediately from the project upon request by the 
District, shall not again be employed on the work, and the Contractor shall be held liable for the 
deficient work. 

 
The Contractor shall submit to the District a list with the names, addresses and telephone 
numbers of all subcontractors who will work under Contractor. 
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3. CHARACTER OF WORKERS 
 

Contractor shall employ none but competent foremen, laborers and mechanics.  Any overseer, 
superintendent, laborer or other person employed on the work by the Contractor who is 
intemperate, incompetent, troublesome or otherwise undesirable, or who fails or refuses to 
perform the work in the manner specified herein, shall be removed from the jobsite immediately 
and such person shall not again be employed on the work. 

 
4. AGENTS OR FOREMAN 

 
In the absence of the Contractor from the site of the project, even if such is only of a temporary 
duration, Contractor must provide and leave at the site a competent and reliable English-
speaking agent or foreman in charge.  All notices, communications, orders or instructions given, 
sent to, or served upon, such agent or foreman by the District shall be considered as having been 
served upon the Contractor. 

 
5. TEMPORARY STOPPAGE OF CONSTRUCTION ACTIVITIES 

 
The District and it’s designated representative(s) shall have the authority to suspend the contract 
work, wholly or in part, for such a period of time as the District may deem necessary, due to 
unsuitable weather, or to such other conditions as the District considers unfavorable for the 
proper prosecution of the work, or for such time as the District may deem necessary due to 
failure on the part of the Contractor or Contractor's workers to carry out orders or to perform any 
of the requirements of the contract.  The Contractor shall immediately comply with such an 
order from the District and shall not resume operations until so ordered in writing. 

 
6. TIME OF COMPLETION AND LIQUIDATED DAMAGES 

 
If all the contract work is not completed in all parts and requirements within the time specified in 
the contract documents, the District shall have the right to grant or deny an extension of time for 
completion, as may seem best to serve the interest of the District.  The Contractor shall not be 
assessed with liquidated damages during any delay in the completion of the work caused by acts 
of God or of the Public Enemy, acts of the State, fire not due to acts of contractors, of 
subcontractors, floods, epidemics, quarantine, restrictions, strikes, freight embargo or unusually 
severe weather, delays of subcontractors due to such causes, or work suspensions directed by the 
District provided that the Contractor shall, within ten (10) days from the beginning of such 
delay, notify the District, in writing, of the cause of the delay.  The District will ascertain the 
facts and the extent of the delay, if any, and the finding thereon shall be final and conclusive.  If 
the District deems it appropriate to assess the contractor liquidated damages, such damages shall 
be in the amount of $500 per day. 

 
7. SUSPENSION OF CONTRACT 

 
If at any time, in the opinion of the District, the Contractor fails to supply an adequate working 
force, manufactured articles, or material of proper quality, or has failed in any other respect to 
prosecute the work with the diligence and force specified and intended by the terms of the 
contract, notice thereof in writing will be served upon Contractor, and should Contractor neglect 
or refuse to provide means for a satisfactory compliance with the contract within the time 
specified in said notice and as directed by the District, the District shall have the power to 
suspend the operation of the contract and discontinue all work or any part thereof.  Thereupon 
the Contractor shall discontinue such work, or such part thereof as the District may designate, 
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and the District may thereupon, by contract or otherwise, as it may determine, complete the 
work or such part thereof, and charge the entire expense of so completing the work or any part 
there of to the Contractor, and for such completion the District itself or its Contractors may take 
possession of and use, or cause to be used in the completion of the work, or any part thereof, any 
such materials, implements and tools of every description as may be found at the place of such 
work.  All expenses charged under this paragraph shall be deducted and paid for by the District 
out of any moneys then due or to become due the Contractor under the contract, or any part 
thereof, and in such accounting the District shall not be held to obtain the lowest figure for the 
work for completing the contract, or any part thereof, or for ensuring its proper completion, but 
all sums paid therefore shall be charged to the Contractor.  In case the expenses so charged are 
less than the sum which would have been payable under the contract, if the  same had been 
completed by the Contractor, the Contractor shall be entitled to receive the difference, and in 
case such expense shall exceed the amount payable under the contract, then the Contractor shall 
pay the amount of the excess to the District, upon completion of the work, without further 
demand being made therefore.  In the determination of the question as to whether or not there 
has been any such noncompliance with the contract as to warrant the suspension or annulment 
thereof, the decision of the District shall be binding on all parties to the contract. 

 
E. MEASUREMENT AND PAYMENT 

1. MEASUREMENT AND PAYMENT 
 

Measure of the quantities of work and payments therefore shall be in accordance with Section 9 
of the Standard Specifications.  In accordance with Subsection 9-3.2 of the Standard 
Specifications, the monthly payment date shall be the last calendar day of each month.  A 
measurement of work performed and a progress estimate of the value thereof based on the 
contract and of the monthly payment shall be prepared by the Contractor and submitted to the 
District before the tenth day of the following month for verification and payment consideration. 
Each payment application will include all necessary supporting documents including but not 
limited to project status report, updated construction schedules and conditional and 
unconditional lien releases. 

 
2. FINAL INVOICE AND PAYMENT 

 
Whenever in the opinion of the District, the Contractor shall have completely performed the 
contract, the District shall notify the Contractor that the contract has been completed in its 
entirety.  The Contractor shall then submit to the District for approval the final invoice.  The 
District shall then cause to be filed in the office of the County Recorder, a Notice of Completion 
of the work herein agreed to be done by the Contractor. 

 
On the expiration of thirty-five (35) days after the date of recording the Notice of Completion, 
the District shall pay to the Contractor the amount remaining after deducting from the amount 
of value stated in the invoice all prior payments to the Contractor and all amounts to be kept and 
retained under the provisions of the contract, and shall release the Faithful Performance Bond 
and Labor and Material Bond. 

 
The Contractor may, at Contractor's sole cost and expense, substitute securities equivalent to 
any monies withheld by the Owner as provided in California Public Contract Code Section 
22300. No such substitution shall be accepted until all documents related to such substitution 
are reviewed and found acceptable by the District. 
 
3. EXTRA WORK 
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Extra work, when ordered in writing by the District or its authorized representative and 
accepted by the Contractor, shall be paid for under a written change order in accordance with 
the terms therein provided.  Payment for extra work will be made at the unit price or lump sum 
previously agreed upon between the Contractor and the District.   

 
Contractor will be allowed a cumulative maximum of 15% as mark up on labor and material 
costs. Contractor will be allowed a maximum of 5% mark up on work performed by lower tier 
contractors. This will override labor surcharge, mark ups and material mark ups stated in the 
Standard Specifications.  

 
4. UNPAID CLAIMS 

 
If upon or before the completion of the work herein agreed to be performed or at any time prior 
to the expiration of the period within which claims of lien may be filed for record as prescribed 
by the Code of Civil Procedure of the State of California, any person or persons claiming to 
have performed any labor or furnished any materials, supplies or services towards the 
performance of completion of this contract or if they have agreed to do so, shall file with the 
District a verified statement of such claim, or if any person shall bring against the District or 
any of its agents any action to enforce such claim, the District shall until the discharge thereof, 
withhold from the moneys that are under its control, as much as shall be sufficient to satisfy and 
discharge the amount in such notice or under such action claimed to be due, together with the 
cost thereof; provided, that if the District shall in its discretion permit the Contractor to file such 
additional bond as is authorized by the Code of Civil Procedure in a penal sum equal to one and 
one-quarter times the amount of said claim, said money shall not thereafter be withheld on 
account of such claim. 
 
5. ACCEPTANCE 

 
The parties agree that no certificate given shall be conclusive evidence of the faithful 
performance of the contract, either in whole or in part, and that no payment shall be construed 
to be in acceptance of any defective work or improper materials.  Further, the certificate or final 
payment shall not terminate the Contractor's obligations under the warranty here in above.  The 
Contractor agrees that payment of the amount due under the contract and the adjustments and 
payments due for any work done in accordance with any alterations of the same, shall release 
the District, the District’s Board of Directors, its officers and employees from any and all claims 
or liability on account of work performed under the contract or any alteration thereof. 
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F. CONTROL OF WORK 

1. AUTHORITY OF THE DISTRICT’S AUTHORIZED REPRESENTATIVE 
 

The District’s Authorized Representative shall decide any and all questions that may arise as to 
the quality and acceptability of materials furnished and work performed as to the manner of 
performance and rate of progress of the work, and any and all questions, which may arise as to 
the interpretation of the plans and specifications.  The District’s Authorized Representative shall 
likewise decide any and all questions as to the acceptable fulfillment of the contract on the part 
of the Contractor, and all questions as to claims and compensation.  The decision of the 
District’s Authorized Representative shall be final, and he shall have relative authority to 
enforce and make effective such decisions and an action as the Contractor fails to carry out the 
work promptly. 

 
For the purposes of routine and normal supervision and coordination of work, KFPD General 
Manager Bill Hansell is the District's Authorized Representative for all work within the scope of 
this agreement. 

 
2. CONFORMITY WITH PLANS AND ALLOWABLE VARIATION 

 
Finished surfaces shall in all cases conform with the lines, grades, cross-sections and 
dimensions shown on the plans.  Minor deviations from approved plans, whenever required by 
the exigencies of construction, shall be determined in all cases by the District and authorized in 
writing. 

 
3. PROGRESS OF THE WORK 

 
The Contractor’s working days shall begin on the date stated in the Notice To Proceed which 
will be issued following the scheduling conference.  The Contractor shall diligently prosecute 
the work to completion before the expiration of the time limit appearing in the specifications. 

 
4. SAMPLES 

 
The Contractor shall furnish all products and materials required to complete the work.  All 
materials and products must be of the specified quality and fully equal to samples, when 
samples are required.  Whenever required, the Contractor shall submit to the District for test, 
and free of charge, samples of any one of the materials or products proposed to be used in the 
work.  Said samples shall be delivered by the Contractor to the place within the District 
designated by the District.  Rejected materials must be immediately removed from the work by 
the Contractor and shall not again be brought back to the site. 
 
5. TRADE NAMES AND ALTERNATIVES 

 
For convenience in designation on the plans or in the specifications, certain equipment or 
articles or materials to be incorporated in the work may be designated under a trade name of 
manufacturer and the catalog information.  The use of an alternative equipment or an article or 
equipment which is of equal quality and of the required characteristics for the purpose intended 
will be permitted, subject to the approval of the District, in accordance with the following 
required by Section 3400 of the Public Contract Code of the State of California: 
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The burden of proof as to the comparative quality and suitability of alternative equipment or 
articles or materials shall be upon the Contractor, and Contractor shall furnish, at Contractor's 
own expense, all information necessary or related thereto as required by the District.  The 
District shall be the sole judge as to the comparative quality and suitability of alternative 
equipment or articles or materials and the District's decision shall be final.  All requests for 
substitution shall be submitted, together with all documentation necessary for the District to 
determine equality, within 20 days following the award of the contract. 

 
6. PROTECTION OF WORK 

 
The Contractor shall continuously maintain adequate protection of all Contractor's work from 
damage, and the District will not be held responsible for the care or protection of any material, 
equipment or parts of work, except as expressly provided for in the specifications. 

 
7. CONFLICT OF TERMS 

 
The notice to bidders, proposal, plans, specifications and General Provisions are essential parts 
of the contract for a given project.  These documents, together with the necessary bonds and 
bidder's guarantee, constitute the contract as defined herein, and a requirement included in one 
document shall be as binding as though included in all, as they are intended to be cooperative 
and to provide a description of the work to be done.  Should there be any conflict or discrepancy 
between terms used, then the specifications shall govern over plans, and change orders and 
supplemental agreements shall govern over any other contract document. 

 
8. INTERPRETATION OF PLANS AND SPECIFICATIONS 

 
Should it appear that the work to be done, or any matter relative thereto, is not sufficiently 
detailed or explained on the plans or in the specifications, the Contractor shall request the 
District for such further explanation as may be necessary, and shall conform to such explanation 
or interpretation as part of the contract, so far as may be consistent with the intent of the original 
specifications.  In the event or doubt of questions relative to the true meaning of the 
specifications, reference shall be made to the District’s Board of Directors, whose decision 
thereon shall be final. 

 
9. INCREASES AND DECREASES OF THE WORK TO BE DONE 

 
The District reserves the right to increase or decrease the quantity of any item or portion of the 
work described on the plans, the specifications or the proposal form or to omit portions of the 
work so described, as may be deemed necessary or expedient by the District and the Contractor 
shall agree not to claim or bring suit for damages, whether for loss of profits or otherwise, on 
account of any decrease or omission of any kind of work to be done. 

 
10. ALTERATIONS OF THE WORK TO BE DONE 

 
By mutual consent of the parties signatory to the contract, alterations, modifications or 
deviations from the type of work may be described on the plans, specifications or on the 
proposal form may be made without in any way making the contract void.  The price to be paid 
by the District to the Contractor for such altered or modified work shall be agreed upon in 
writing, endorsed upon the original contract and signed by the proper parties to said contract. 

 
Whenever, during the progress of the work, such changes or modifications are deemed 
necessary by the District and agreed upon, as aforesaid, said deviations shall be considered and 
treated as though originally contracted for, and shall be subject to all the terms, conditions and 
provisions of the original contract. 
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