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KENSINGTON FIRE PROTECTION 

DISTRICT 
 

Temporary Fire Station Project 
 

Bid Due Date – 2pm, June 20th, 2022 
 

Bid to be emailed to bhansell@kensingtonfire.org & 
manilb@mack5.com 

 
Bid opening, 2:05pm on Zoom: 

https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYT
Go5a3JRSWRtZz09 

 
Zoom Webinar ID = 867 5900 4146  

Webinar Passcode = 112233 
 

 
Addendum # 1:  06/14/2022 

This addendum is issued as part of the bid document. By 
submitting a bid, bidders acknowledge that they have 

received and reviewed this addendum, and have included 
costs associated with this addendum in the bidder’s 

proposal. 
 
  

mailto:bhansell@kensingtonfire.org
mailto:manilb@mack5.com
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
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Kensington Temporary Fire Station RFI Responses: 
 

1. The manufacturer name of the electrical panel in the church is Safety Switchboard Co. 
Inc. 
 
There is a recent breaker installed by the solar system contractor - Siemens Sentron 
Series. The Electrical contractor will need to cross reference with the supplier to see what 
the bus configuration is and what breaker can fit. See photos below. 
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2. Bidder to include cost for cast iron sanitary sewer pipe instead of PVC. 
 

3. Link to the zoom bid opening is: 
 
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSW

RtZz09 
 

Zoom Webinar ID = 867 5900 4146 
Webinar Passcode = 112233 

 
4. The attached drawing sheets replace the same numbered sheets issued with the bid notice. 

 
5. The attached “Notice to Contractors, Instructions to Bidders, Special Provisions, 

Proposal, and Contract for Temporary Fire Station Project” dated 06/14/2022 replaces 
the prior issued document. 
 
 

End of Addendum 1 

https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
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SOME OF THESE SYMBOLS SHOWN MAY NOT BE USED ON THIS PROJECTPOWER DISTRIBUTION

SWITCHGEAR, SWITCHBOARD, DISTRIBUTION BOARD, SUBSTATION OR MOTOR CONTROL 
CENTER, FLOOR MOUNTED. DOUBLE LINE INDICATES FRONT FACE OF GEAR.

PANELBOARD, 277/480V, SURFACE MOUNTED ON WALL. 

PANELBOARD, 277/480V, FLUSH MOUNTED IN WALL. 

PANELBOARD, 120/208V, SURFACE MOUNTED ON WALL.

PANELBOARD, 120/208V, FLUSH MOUNTED IN WALL. 

DRY-TYPE STEP-DOWN TRANSFORMER, FLOOR MOUNTED 480-120/208V 3Ø, UON. DOUBLE 
LINE INDICATES FRONT FACE OF TRANSFORMER.

ELECTRIC MOTOR, NIEC. MAKE POWER CONNECTIONS ONLY AS NOTED ON PLANS.

COMBINATION EXHAUST FAN AND DOWNLIGHT FIXTURE, CEILING MOUNTED. FAN AND 
LIGHT SHALL BE CONTROLLED SEPARATELY.

PULLBOX OR HANDHOLE, SIZE AND TYPE AS NOTED ON PLANS. 

SAFETY DISCONNECT SWITCH, 3 POLE, UON. ADJACENT NUMBER INDICATES FUSE SIZE 
WHEN APPLICABLE. LABELING CONVENTION AS FOLLOWS:
A: 30A, NON-FUSED AF: 30A, FUSED
B: 60A, NON-FUSED BF: 60A, FUSED
C: 100A, NON-FUSED CF: 100A, FUSED
D: 200A, NON-FUSED DF: 200A, FUSED

MAGNETIC MOTOR STARTER. ADJACENT NUMBER INDICATES NEMA SIZE OF STARTER. 

COMBINATION MAGNETIC MOTOR STARTER WITH OVERCURRENT PROTECTION 
DISCONNECT. ADJACENT NUMBER INDICATES NEMA SIZE OF STARTER. 

PACKAGE MOTOR CONTROLLER OR STARTER FURNISHED AND INSTALLED UNDER
ANOTHER DIVISION WITH EQUIPMENT CONTROLLED. PROVIDE SINGLE-POINT POWER 
SERVICE CONNECTION UNDER THIS DIVISION AS NOTED ON PLANS.

DRIVEN GROUND ROD.

DRIVEN GROUND ROD IN GROUND WELL WITH COVER.

CABLE TO BUS TERMINATION LUGS.

GROUP MOUNTED MOLDED CASE CIRCUIT BREAKER.

GROUND FAULT RELAY INTEGRAL WITH CIRCUIT BREAKER. 

ELECTRICALLY OPERATED INTEGRAL.

SHUNT-TRIP INTEGRAL WITH OVERCURRENT PROTECTION DEVICES.

KIRK-KEY INTERLOCK INTEGRAL WITH OVERCURRENT PROTECTION DEVICES. ADJACENT 
NUMBER CORRESPONDS WITH DEVICE INTERLOCK.

PRIVATE METER, MOUNTED INTEGRAL WITH OVERCURRENT PROTECTION OR SEPARATE 
WITHIN SWITCHGEAR.

UTILITY METER, MOUNTED IN UTILITY METER SECTION OF SWITCHGEAR.

PRIVATE METER, MOUNTED IN SEPARATE ENCLOSURE FROM SWITCHGEAR.

GROUND FAULT RELAY WITH SHUNT TRIP. 

GROUND FAULT ALARM, NO SHUNT TRIP.

TRANSFORMER. 

CONNECTION TO GROUND. 

CURRENT TRANSFORMERS.

POTENTIAL TRANSFORMERS.

AUTOMATIC OR MANUAL TRANSFER SWITCH.

EMERGENCY GENERATOR. 

BATTERIES. 

NEUTRAL SERVICE DISCONNECT LINK.

SURGE PROTECTION DEVICE, 'SPD'.

CONTROL CONTACTOR.

NORMALLY OPEN CONTACT.

NORMALLY CLOSED CONTACT. 

DIGITAL METERING UNIT.

GROUND BUS.

NEUTRAL BUS.

P
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DMU

GND

C

SPD

G

M

GFA

GFR

1
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ST

EO

M

G

M

WIRING DEVICES

JUNCTION BOX, WALL MOUNTED, +18" UON.

JUNCTION BOX, MOUNTED IN FLUSH FLOOR BOX.

JUNCTION BOX, MOUNTED FLUSH IN CEILING.

JUNCTION BOX, SURFACE OR PENDANT MOUNTED TO STRUCTURE IN ACCESSIBLE 
CEILING SPACE.

JUNCTION BOX, MOUNTED ON CONDUIT STANCHION FLOOR PENETRATION, +12" UON. 

SINGLE-PLEX CONVENIENCE RECEPTACLE DEVICE, WALL MOUNTED, +18" UON.

DUPLEX CONVENIENCE RECEPTACLE DEVICE, WALL MOUNTED, +18" UON. ADJACENT 
LETTERING DENOTED BELOW APPLY TO ALL RECEPTACLE DEVICES WHEN SHOWN ON 
DRAWINGS.
A: ARC FAULT CURRENT INTERRUPTER (AFCI)
G: GROUND FAULT CURRENT INTERRUPTER (GFCI)
IG: ISOLATED GROUND
U: INTEGRAL USB PORTS
WP: WEATHER-RESISTANT, GROUND FAULT CURRENT INTERRUPTER (GFCI) WITH 

WEATHERPROOF "IN USE" COVER

DOUBLE DUPLEX CONVENIENCE RECEPTACLE DEVICE, WALL MOUNTED, +18" UON.

DUPLEX CONVENIENCE RECEPTACLE DEVICE, WALL MOUNTED OVER COUNTER, 6" 
ABOVE BACK SPLASH UON, BUT NO HIGHER THAN ADA REQUIREMENTS.

DUPLEX CONVENIENCE RECEPTACLE DEVICE, SPLIT-WIRED, WALL MOUNTED, +18" UON. 

DUPLEX CONVENIENCE RECEPTACLE DEVICE, ON EMERGENCY POWER, WALL 
MOUNTED, +18" UON. 

DUPLEX CONVENIENCE RECEPTACLE DEVICE, HORIZONTALLY WALL MOUNTED, +18" 
UON.

SPECIALTY OUTLET DEVICE, NEMA CONFIGURATION TYPE AS NOTED ON PLANS, WALL 
MOUNTED, +18" UON.

DOUBLE DUPLEX CONVENIENCE RECEPTACLE DEVICE, MOUNTED FLUSH IN CEILING.

COMBINATION POWER/TELECOMMUNICATION DEVICE, MOUNTED IN FLUSH FLOOR BOX. 
TYPE AS NOTED ON PLANS OR IN SPECIFICATIONS.

DUPLEX CONVENIENCE RECEPTACLE DEVICE, MOUNTED ON CONDUIT STANCHION 
FLOOR PENETRATION, +12" UON.

DUPLEX CONVENIENCE RECEPTACLE DEVICE, CORD OR REEL HUNG FROM STRUCTURE 
ABOVE. TYPE AS NOTED ON PLANS.

SINGLE-POLE, MANUAL DISCONNECT SWITCH WITH THERMAL OVERLOAD ELEMENT, 
MOUNTED ADJACENT TO MOTOR.

SINGLE-POLE, FRACTIONAL HORESPOWER, MOTOR STARTER/DISCONNECT SWITCH, 
MOUNTED ADJACENT TO MOTOR.

SWITCH FURNISHED UNDER ANOTHER DIVISION, BUT INSTALLED AND WIRED UNDER 
THIS DIVISION, WALL MOUNTED, +42" UON.

LINE-VOLTAGE THERMOSTAT, NIEC, WALL MOUNTED +48" UON. INSTALLED AND WIRED 
BY ELECTRICAL.

CONTROL STATION, WALL MOUNTED, +42" UON.

NUMBERED NOTE, APPLIES TO ALL DRAWINGS.

NUMBERED SHEET NOTE, APPLIES TO DRAWING CONTAINING NOTES ONLY. 

OVERCURRENT PROTECTIVE DEVICE SPACE IDENTIFICATION TAG. REFERS TO 
LOCATION OF PROTECTIVE OR CONTROL DEVICE WITHIN SWITCHBOARDS, 
DISTRIBUTION BOARDS, MOTOR CONTROL CENTERS, ETC.

EQUIPMENT IDENTIFICATION TAG: ITEM FURNISHED AND INSTALLED UNDER 
ANOTHER SECTION AND WIRED UNDER THIS SECTION.

FEEDER SIZE. REFER TO FEEDER SCHEDULE.

DETAIL REFERENCE:

DETAIL DESIGNATION
SHEET NUMBER

LUMINAIRE IDENTIFICATION TAG:

LUMINAIRE TYPE
QUANTITY

UNDERGROUND CONDUIT DESIGNATION:

CONDUIT SIZE IN INCHES
CONDUIT SYSTEM DESIGNATION

P: PRIMARY POWER
S: SECONDARY POWER
T: TELECOMMUNCATIONS

QUANTITY OF CONDUITS

SWITCHBOARDS, DISTRIBUTION BOARDS, AND PANELBOARDS:

BOARD DESIGNATION
FLOOR NUMBER
VOLTAGE CLASSIFICATION

MS : MAIN SWITCHBOARD HD : 277/480 DIST. BOARD
H : 277/480 PANELBOARD LD : 120/208 DIST. BOARD
L : 120/208 PANELBOARD

1

1

1

NAME

2004

E-801

1

2 - F3

CONVENTIONS

RACEWAYS

CONDUIT RUN EXPOSED ON WALL OR CEILING.

CONDUIT RUN CONCEALED IN SLAB, UNDER SLAB OR UNDERGROUND.

CONDUIT RUN CONCEALED IN WALL OR ABOVE CEILING.

CONDUIT HOMERUN, CONTINUOUS RUN TO PANEL OR EQUIPMENT CABINET. 
HOMERUN CAN OCCUR ON ANY OF THE ABOVE ROUTING CONDITIONS.

CONDUIT TURNED UP, CAN OCCUR ON ANY OF THE ABOVE ROUTING 
CONDITIONS.

CONDUIT TURNED DOWN, CAN OCCUR ON ANY OF THE ABOVE ROUTING 
CONDITIONS.

CONDUIT CAPPED OR STUBBED WITH INSULATED BUSHINGS, CAN OCCUR ON 
ANY OF THE ABOVE ROUTING CONDITIONS.

CONDUIT SLEEVE, WITH INSULATING BUSHINGS.

FLEXIBLE METALLIC CONDUIT, EQUIPMENT CONNECTION.

CROSSMARKS ON BRANCH CIRCUIT CONDUIT RUNS INDICATE THE QUANTITY OF 
CONDUCTORS AS FOLLOWS (GROUND CONDUCTORS ARE NOT NOTED, BUT 
SHOULD BE INCLUDED IN EVERY CONDUIT WITH POWER CONDUCTORS):

1.  NO CROSSMARKS INDICATES TWO #12 AWG CONDUCTORS, UON.
2.  THREE TO SIX CROSSMARKS INDICATES THE QUANTITY OF #12 AWG      

CONDUCTORS, UON.
3.  SEVEN OR MORE CROSSMARKS INDICATES THE QUANTITY OF #10      

AWG CONDUCTORS, UON.

SUSPENDED LINEAR LUMINAIRE. SUSPENSION POINTS ARE GRAPHIC ONLY AND DO NOT 
REPRESENT ACTUAL LOCATION OR QUANTITY.

LUMINAIRE, WALL MOUNTED.

STRIP LUMINAIRE, SURFACE OR PENDANT MOUNTED.

DOWNLIGHT/INDUSTRIAL LUMINAIRE, SURFACE OR PENDANT MOUNTED.

SCONCE LUMINAIRE, WALL MOUNTED.

EXIT SIGN LUMINAIRE, CEILING OR WALL MOUNTED WITH DIRECTIONAL ARROWS AS NOTED 
ON PLANS. WORD 'EXIT' TO BE LOCATED IN SHADED FACE(S).

COMBO EXIT SIGN AND EGRESS LUMINAIRE, CEILING OR WALL MOUNTED WITH ARROWS AS 
NOTED ON PLANS OR IN LUMINAIRE SCHEDULE.

EMERGENCY SELF-POWERED BATTERY PACK WITH LUMINAIRE HEADS AS NOTED ON PLANS 
OR IN LUMINAIRE SCHEDULE.

AREA LUMINAIRE, SURFACE OR RECESSED MOUNTED TO WALL.

LIGHTING

SMOKE DETECTOR INITIATING DEVICE, CEILING MOUNTED IN FLUSH OR SURFACE 
JUNCTION BOX. "C" DENOTES MULTI-CRITERIA CARBON MONOXIDE AND SMOKE 
DETECTOR.

SMOKE DETECTOR INITIATING DEVICE, WALL MOUNTED IN FLUSH JUNCTION BOX, 
MAXIMUM 6" BELOW CEILING.

AUDIBLE NOTIFICATION APPLIANCE, WALL MOUNTED, 6" BELOW CEILING OR +80" 
AFF, WHICHEVER IS LOWER.

VISIBLE NOTIFICATION APPLIANCE, WALL MOUNTED, 6" BELOW CEILING OR +80" AFF,
WHICHEVER IS LOWER. NUMBER ASSOCIATED WITH 'cd' REPRESENTS CANDELA 
RATING OF STROBE.

AUDIBLE/VISIBLE NOTIFICATION APPLIANCE, WALL MOUNTED, 6" BELOW CEILING OR
+80" AFF, WHICHEVER IS LOWER. NUMBER ASSOCIATED WITH 'cd' REPRESENTS
CANDELA RATING OF STROBE.

VISIBLE NOTIFICATION APPLIANCE, CEILING MOUNTED IN FLUSH BACK BOX. NUMBER
ASSOCIATED WITH 'cd' REPRESENTS CANDELA RATING OF STROBE.

AUDIBLE/VISIBLE NOTIFICATION APPLIANCE, CEILING MOUNTED IN FLUSH BACK BOX.
NUMBER ASSOCIATED WITH 'cd' REPRESENTS CANDELA RATING OF STROBE.

SMOKE ALARM FOR RESIDENTIAL DWELLING UNITS, NON-ADDRESSABLE, 120V 
DEVICE WITH BATTERY BACK-UP, CEILING MOUNTED IN FLUSH OR SURFACE 
JUNCTION BOX.

SMOKE ALARM FOR RESIDENTIAL DWELLING UNITS, NON-ADDRESSABLE, 120V 
DEVICE WITH BATTERY BACK-UP, WALL MOUNTED MAXIMUM 6" BELOW CEILING IN 
FLUSH JUNCTION BOX.

COMBINATION SMOKE AND CARBON MONOXIDE ALARM FOR RESIDENTIAL 
DWELLING UNITS, NON-ADDRESSABLE, 120V DEVICE WITH BATTERY BACK-UP, 
CEILING MOUNTED IN FLUSH OR SURFACE JUNCTION BOX.

COMBINATION SMOKE AND CARBON MONOXIDE ALARM FOR RESIDENTIAL 
DWELLING UNITS, NON-ADDRESSABLE, 120V DEVICE WITH BATTERY BACK-UP, WALL 
MOUNTED MAXIMUM 6" BELOW CEILING IN FLUSH JUNCTION BOX.

FIRE ALARM

A AF

1

1

C

C

DIGITAL LIGHTING CONTROLS

SINGLE ZONE DIMMER SWITCH WITH ON/OFF/DIM CAPABILITIES, WALL MOUNTED, +42" UON.

SINGLE ZONE SWITCH WITH ON/OFF CAPABILITIES, WALL MOUNTED, +42" UON.

DAYLIGHT HARVESTING SENSOR, CEILING MOUNTED.

OCCUPANCY SENSOR, CEILING MOUNTED FOR AREA COVERAGE.

LIGHTING CONTROL OCCUPANCY SENSOR WITH DUAL LEVEL SWITCHING, WALL MOUNTED, 
+42" UON.

LIGHTING CONTROL OCCUPANCY SENSOR WITH SINGLE LEVEL SWITCHING, WALL 
MOUNTED, +42" UON.

D

S

M

M1

DS

M

LINE VOLTAGE LIGHTING CONTROL

SINGLE-POLE, SINGLE-THROW SWITCH, WALL MOUNTED, +42" UON. 

THREE-WAY SWITCH, WALL MOUNTED, +42" UON. 

FOUR-WAY SWITCH, WALL MOUNTED, +42" UON. 

SINGLE-POLE, SINGLE-THROW SWITCH, KEY-OPERATED, WALL MOUNTED, +42" UON.

SINGLE-POLE, SINGLE-THROW SWITCH, WITH PILOT LIGHT, WALL MOUNTED, +42" UON.

WALLBOX DIMMER SWITCH, +42" UON. SIZED PER CONNECTED LOAD ON PLANS AND 
FURNISHED FOR LAMP SOURCE SERVED. PROVIDED FOR DERATING WHEN INSTALLED 
GANGED LOCATIONS.

SINGLE-POLE, TIMER CONTROLLED SWITCH, WALL MOUNTED, +42" UON.

SINGLE-POLE, SINGLE-THROW SWITCH, EXPLOSION PROOF, WALL MOUNTED, +42" UON.

LINE VOLTAGE SINGLE RELAY VACANCY SENSOR, WALL MOUNTED, +42" UON.

SINGLE-POLE, SINGLE-THROW SWITCH WITH WEATHERPROOF COVER, WALL MOUNTED, 
+42" UON.

SINGLE-POLE SWITCH WITH AUTOMATIC HUMIDITY CONTROL, WALL MOUNTED, +42" UON.

DUAL LEVEL OCCUPANCY SENSOR SWITCH, WALL MOUNTED, +42" UON.

SINGLE LEVEL OCCUPANCY SENSOR SWITCH, WALL MOUNTED, +42" UON.

COMBINATION OCCUPANCY SENSOR AND DIMMER SWITCH, WALL MOUNTED, +42" UON.

OCCUPANCY SENSOR FOR AREA COVERAGE, CEILING MOUNTED.

PHOTOELECTRIC CELL SENSOR, CEILING MOUNTED.

EGRESS LIGHTING TRANSFER DEVICE.
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HYDRANT

LOC.

TEMPORARY JOINT POLE
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ENTRY
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ROLLING GATE, +/-20' LONG
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SOLAR POWERED

PANEL MOUNTED TO 
BUILDING 

ATS MOUNTED TO 
BUILDING 

GENERATOR 
CONNECTION HUB

GATE MOTOR 
POWER 
CONNECTION

PANEL "A"
TEMPORARY UTILITY 
POWER PANEL WITH 
MAIN CIRCUIT BREAKER

U.G. FEED TO PANEL. 
SAW CUT ASPHALT 
AND TRENCH FOR 
CONDUIT TO HAVE 
18" MINIMUM COVER. 

TEMPORARY 
UTILITY SERVICE 
DROP POINT.

TO EXISTING UTILITY 
POLE ACROSS STREET -
COORDINTE EXACT 
LOCATIONS WITH 
UTILITY COMPANY.

ABOVE GRADE 
PULL BOX

EXISTING 
SWITCHBOARD AT 
GROUND LEVEL INSIDE 
CHURCH BUILDING

ROUTE FEEDER ABOVE 
GRADE ALONG FENCE, 
ATTACHED TO FENCE.

EXISTING METAL 
FENCE

(E) MODULAR 
BUILDING PANEL #2

(E) MODULAR 
BUILDING PANEL #1

F2 F2F2F2

F2 F2 F2 F2

F2F2F2F2

F3

F3

F3

F3
F4

(E) LIGHT ON 
MODULAR BUILDING

F4

MODULAR BUILDINGS ARE 
PRE-CIRCUITED. LOAD 
ESTIMATES ARE INDICATED 
ON PANEL "B" SCHEDULE.

(E) PGE POLE 
MOUNTED 
TRANSFORMER

200A 
PANEL

SUPPORT POLE -
PORTA-POTTY

(E) (E)

LOADS: RECEPTACLES 
AND LIGHTS IN 
CARPORTS, GATE, 
LIGHTS OUTSIDE OF 
CARPORTS

LOADS IN THE MODULAR 
BUILDINGS - ALL BACKED 
UP WTIH GENERATOR

GENERATOR 
CONNECTION HUB -
PIN/SLEEVE 300A (MIN)
APPLETON POWERTITE
OR EQUAL IN NEMA 3R
CABINTER

MODULAR BUILDINGS 
WITH 200A CIRCUIT 
BREAKERS IN EACH

NEW PANEL "B"
ATTACH TO 
MODULAR BUILDING

NEW ATS 300A 
4POLE WITH 
GROUND
ASCO SERICER 300

NEW 300A,3Ø CIRCUIT 
BREAKER IN EXISTING 
SWITCHBOARD

LB OUT OF WALL 
TO UG CONDUIT 
UNDER SLAB.

SEAL ALL CONDUIT 
PENETRATIONS

PULL BOX

(E) MSB 500A 
120/208V,3Ø,4W

PER PG&E DEMAND 
LOAD MAXIMUM IS 
LESS THAN 30
% OF THE 500A 
SERVICE CAPACITY. 

PANEL "A"
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SINGLE LINE DIAGRAM

ALL UNDERGROUND CONDUIT SHALL BE BURIED A MINIMUM OF 18" BELOW HARD SURFACES.A.

GENERAL SHEET NOTES

300A FEEDER - (1) 3"C. WITH (4) #350KCMIL, 1#4 GND SURFACE MOUNTED RIGID GALVANIZED
STEEL WITH SUPPORT AND ANCHORS AS REQUIRED BY CODE.

1

150A SINGLE PHASE FEEDER - (1) 1-1/2"C. WITH (3) #1/0 AWG, 1#6 GND SURFACE MOUNTED EMT
WITH SUPPORTS AS REQUIRED BY CODE ON MODULAR BUILDING.  WATERPROOF THREADED
FITTINGS.

2

BRANCH CIRCUITS PER PANEL B.  GROUP TOGETHER TO CROSS STREET, THEN BRANCH OUT
WHEN INSIDE GATED AREA.

3

NUMBERED SHEET NOTES



MAINS: 200 AMP MAIN BRKR. 9 KVA  <---- 80% Rated Breaker  ----> 9 KVA 37 AMPS

25% Spare Added -----------------> 46 AMPS    DATE ISSUED:

         THESE VALUES SUMMERIZE THE  LOADS FROM ALL PANEL SECTIONS pnl-11.xls 05/06/98    DATE PRINTED: 05/25/22 

PROJECT: KFD - TEMP

LOCATION: PARKING PANEL - A
LOAD (KVA) C. B. C. B. LOAD (KVA)

LOAD SERVED LTG. RECP. OTHER AMP POLE A B AMP POLE LTG. RECP. OTHER LOAD SERVED

LOAD (KVA) FACTOR LOAD (KVA) A B UTILITY SERVICE ENTRANCE PANEL

S.C.A.: 22,000 AIC RMS SYM. 1   X         100% OF LOAD = 1 <----- LIGHTING 4 KVA 3 

3   X             NEC 220-13 = 3 <----- RECEPTACLES 58% % 42%

MOUNTING: SURFACE 3   X 1.00 = 3 <----- OTHER 34 AMPS 25 

======   ======

BUS SIZE: 225 AMP BUSING 7 KVA 30 Amps 7 KVA 30 AMPS

XXX * XXX 

XXX * XXX 

XXX * XXX 

TOTALS ----------> 1.0 3.2 2.9 <-------- TOTALS

For Office Use Only ADDITIONAL FEATURES:

VOLTAGE: 120/240V, 1 PH, 3W CONNECT DEMAND DEMAND PHASE BALANCE

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

RECEPTACLES 1.1 20 1 13 * 14 SPACE

SPARE 20 1 15 * 16 SPACE

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

GATE MOTOR 2 HP 1.4 25 2 1 * 2 SPACE

GATE MOTOR 2 HP 1.4 --- * 4 SPACE

LIGHTING 0.5 20 1 5 * 6 SPACE

LIGHTING 0.5 20 1 7 * 8 SPACE

RECEPTACLES 1.1 20 1 9 * 10 SPACE

RECEPTACLES 1.1 20 1 11 * 12 SPACE

MAINS: 300 AMP MAIN BRKR. 60 KVA  <---- 80% Rated Breaker  ----> 51 KVA 142 AMPS

25% Spare Added -----------------> 178 AMPS    DATE ISSUED:

          THESE VALUES SUMMARIZE THE LOADS FROM ALL PANEL SECTIONS panel13.xls 05/12/98    DATE PRINTED: 05/25/22 

PROJECT:

LOCATION:
PANEL - B

LOAD (KVA) C. B. C. B. LOAD (KVA)

LOAD SERVED LTG. RECP. OTHER AMP POLE A B C AMP POLE LTG. RECP. OTHER LOAD SERVED

LOAD (KVA) FACTOR LOAD (KVA) A B C

S.C.A.: 10,000 AIC RMS SYM. 4   X         100% OF LOAD = 4 <----- LIGHTING KVA 12 24 12 

24   X             NEC 220-13 = 17 <----- RECEPTACLES % 25% 50% 25%

MOUNTING: SURFACE 20   X 1.00 = 20 <----- OTHER AMP 100 200 100 

====== ====== 

BUS SIZE: 400 AMP BUSING 48 KVA 133 Amps 41 KVA 114 AMPS

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

TOTALS ----------> 2.0 12.0 10.0 BOTTOM FEED 2.0 12.0 10.0 <-------- TOTALS

For Office Use Only ADDITIONAL FEATURES:

VOLTAGE: 120/208V, 3Ø, 4W CONNECT DEMAND DEMAND PHASE BALANCE

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

XXX * XXX 

MODULAR #1 1.0 6.0 5.0 200 2 1 * 2 SPACE

MODULAR #1 1.0 6.0 5.0 200 --- * 4 200 2 1.0 6.0 5.0 MODULAR #2

SPACE 5 * 200 --- 1.0 6.0 5.0 MODULAR #2

SPACE 7 * 8 SPACE

SPACE 9 * 10 SPACE

SPACE 11 * 12 SPACE

F2 LITHONIA, WILLIAMS, COLUMBIA, OR 
EQUAL

LED 3000K 3000 
INITIAL LUMENS 

35W 120V ENCLOSED AND GASKETED LED, NOMINAL 4 FOOT LENGTH.  
MOUNT TO INTERIOR STRUCTURE OF CAR PORT.  
COORDINATE WITH STRUCTURE INSTALLER AND PROVIDE 
ANY ADDITIONAL SUPPORTS REQUIRED. 

F1 TBD 4000K LED 2500 
INITIAL LUMENS

SOLAR SOLAR POWERED LIGHT WITH MOTION SENSOR AND 
REMOTE WEATHERPROOF SOLAR PANEL MOUNTED ON 
ROOF.  PROVIDE WATERPROOF STRUCTURE PENETRATIONS 
AS REQUIRED FOR CABLING. 

F4 LITHONIA WET LOCATION OR EQUAL LED 4W 120V BATTERY PACK EGRESS LIGHT WALL MOUNTED. NEMA 3R
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NOTICE INVITING SEALED BIDS 
 
 KENSINGTON FIRE PROTECTION DISTRICT 
 
 

BIDS MUST BE RECEIVED BY: 6/20/2022, 2:00PM 
 
BIDS TO BE OPENED AT:  6/20/2022, 2:05PM on Zoom at the following link: 

https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5V
TktYTGo5a3JRSWRtZz09  

     Zoom Webinar ID = 867 5900 4146  
     Webinar Passcode = 112233 
   
PLACE OF BID RECEIPT:  Electronic copy of the bid document to be emailed to; 
     Bill Hansell – bhansell@kensingtonfire.org   
     With a copy to manilb@mack5.com by 2:00PM on 6/20/2022 
 
Request for Information (RFI) on the bid documents are to be emailed to: bhansell@kensingtonfire.org   
with a copy to manilb@mack5.com  
 
LAST DATE FOR BID RFI:  6/10/2022, 4:00PM 
 
LAST DATE FOR ADDENDUMS: 6/14/2022, 4:00PM  
 
Bidder agrees to receive addendum(s) by e-mail. 
 
NOTICE IS HEREBY GIVEN that the Kensington Fire Protection District (which shall be known 
throughout these documents and attachments as “District” or “Owner”), County of Contra Costa, 
California, will receive up to, but not later than the time set forth above, sealed contract bids for the award 
of a contract for the project described in this document.  All bids shall be made on the form furnished by 
the District and shall be opened and publicly read aloud at the above-stated time at the place of bid 
identified above; the opening and public reading of the bids will be through a virtual platform, such as 
Zoom or another similar platform. 
 
PROJECT IDENTIFICATION NAME:  Kensington Temporary Fire Station Project 
 
DESCRIPTION OF WORK:  Work includes but not limited to installation of utilities, connecting 
utilities to modular building and carport, fencing, electrical power and lighting including lighting inside 
the carport, generator ATS, connections, asphalt paving, coordination and assisting with installation of 
modular building, carport, generator, storage sheds and gate etc. District will procure the modular 
building, carport, generator, storage shed and the rolling gate directly. All other electrical scope shown in 
the bid documents except the generator are in the bidder’s scope. 
 
COMPLETION OF WORK:  All work shall be completed within the contract period of 50 working 
days following the written Notice to Proceed. 
 
OBTAINING BID DOCUMENTS:  Bid documents for the project may be obtained at BPXpress 
Reprographics, 4903 Central Avenue, Richmond, CA 94804, phone - 510 559 8299 and on the District’s 
website. 

 
https://www.bpxplanroom.com/jobs/812/details/temporary-fire-station-project 

 
Each bid response shall be accompanied by the bid securities attachments required as part of this Request 
for Bid.   
 
Each bid must include an accurate bidder’s questionnaire properly completed on behalf of the bidder and 
signed by a representative authorized to bind the bidder. Failure to provide accurate and verifiable 

https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
https://us06web.zoom.us/j/86759004146?pwd=ZHJQRG90eE5VTktYTGo5a3JRSWRtZz09
mailto:bhansell@kensingtonfire.org
mailto:manilb@mack5.com
mailto:bhansell@kensingtonfire.org
mailto:manilb@mack5.com
https://www.bpxplanroom.com/jobs/812/details/temporary-fire-station-project
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information in the bidder’s questionnaire or the omission of relevant information may, in itself, be 
sufficient to support a determination that a bidder is non-responsive.  
Pursuant to the Labor Code of the State of California (California Labor Code Section 1770 et seq.)the 
Director of Industrial Relations has determined the general prevailing rate of wages and employer 
payments for health and welfare, vacation, pension and similar purposes applicable to the work to be 
done.  This rate and scale are on file with the District and copies will be made available to any interested 
party on request.  The information is also available on the state’s Department of Industrial Relations 
Division of Labor Statistics and Research Website www.dir.ca.gov/dlsr.   The Contractor to whom the 
contract is awarded and the subcontractors under him must pay not less than these rates for this area to all 
workers employed in the execution of this contract. 
 
Each bidder must submit a bid to the District, on the standard forms provided by the District.  The bid 
must be accompanied by a cash deposit, a certified or cashier's check or a bidder's bond issued by a 
California admitted surety, made payable to the Owner, in an amount not less than 10 percent of the total 
bid submitted.  Bids shall remain valid and shall not be subject to withdrawal for ninety (90) calendar 
days after the bid opening date. 
 
In accordance with California Public Contract Code Section 3300, the bidder must possess a valid Class 
A or B contractor's license. No contract will be awarded to any bidder who at bid opening is not a 
properly licensed California contractor  in possession of one of the aforementioned licenses as required by 
the California Business and Professions Code. 
 
The Contractor may, at Contractor's sole cost and expense, substitute securities equivalent to any monies 
withheld by the Owner as provided in California Public Contract Code Section 22300.  No such 
substitution shall be accepted until all documents related to such substitution are reviewed and found 
acceptable by the Owner's attorney. 
 
Bidders are hereby on notice that $500.00 per day liquidated damages will be charged for each calendar 
day that work remains incomplete beyond the time specified for the completion of the work.  Refer to the 
bid specifications and contract documents for further details. 
 
The District reserves the right to reject any or all bids or any parts thereof and waive any irregularities or 
informalities in any bid or in the bidding and to make awards in all or part in the best interest of the 
District in accordance with applicable law. 
 
A non-mandatory pre-bid meeting will be held on 6/07/2022 at 11:00AM at the project site, the 
parking lot of Unitarian Universalist Church of Berkeley, 1 Lawson Road, Kensington, CA. 
Parking lot is accessible from Craft Avenue. It is across the street from 807 Craft Avenue, El 
Cerrito, CA 94530. The parking lot is on the border of El Cerrito and Kensington.  
 
Bids must remain valid for ninety (90) days after the date set for the opening of bids. 
 
 
KENSINGTON FIRE PROTECTION DISTRICT 
 
 
By:   

Bill Hansell                                                     Date 
General Manager 

http://www.dir.ca.gov/dlsr


 I-1 

INSTRUCTIONS TO BIDDERS 
 
FORM OF PROPOSAL:  The proposal shall be made on the bidding schedule ("proposal") herein.  
The proposal shall be enclosed in a sealed envelope bearing the name of the bidder and the name of 
the project as described under Notice Inviting Sealed Bids. 
 
DELIVERY OF PROPOSALS:  The proposal shall be delivered by the time and to the place 
stipulated in the Notice Inviting Sealed Bids.  It is the bidder's sole responsibility to see that their 
proposal is received in proper time.  Any proposal received after the scheduled closing time for 
receipt of proposals will be returned to the bidder unopened unless the District has granted an 
extension.  Bidders or their authorized agents are invited to be present.  A Zoom meeting invite will 
be provided. 
 
MODIFICATIONS AND ALTERNATIVE PROPOSALS:  Unauthorized conditions, limitations 
or provisos attached to a proposal will render it non-responsive and will be rejected.  The complete 
proposal forms shall be without interlineations, alterations or erasures, unless each such correction is 
suitably authenticated by affixing in the margin immediately opposite the correction the surname or 
surnames of the person or persons signing the bid.  No oral, telegraphic or telephonic proposals or 
modifications to proposals will be considered. 
 
WITHDRAWAL OF PROPOSAL:  The proposal may be withdrawn upon request by the bidder 
without prejudice prior to, but not after, the time fixed for opening of bids, provided that the request is 
in writing, has been executed by the bidder or his duly authorized representative, and is filed with the 
District.   
 
BIDDER'S SECURITY:  Each bid shall be accompanied by a certified or cashier's check payable to 
the District, or a satisfactory bid bond in favor of the District executed by the bidder as principal and 
a California admitted surety as surety, in an amount not less than ten percent (10%) of the amount set 
forth in the bid.  The check or bid bond shall be given as a guarantee that the bidder shall execute the 
contract if it is awarded to them in conformity with the contract documents and shall provide the 
evidence of insurance and furnish the necessary bonds as specified in the contract documents, within 
fifteen (15) calendar days after written notice of the award.  In case of the bidder's refusal or failure to 
do so, the cash, check, or bond, as the case may be, shall be forfeited to the District.  No bidder's bond 
will be accepted unless it conforms substantially to the form set forth as required. 
 
 
ADDENDA:  The District may, from time to time, issue addenda to the contract documents during 
the period of advertising for bids.  Securers of contract documents shall be notified of, and furnished 
with, copies of such addenda, by email during the period of advertising at no additional cost.  
 
 



 I-2 

DISCREPANCIES IN PROPOSALS:  The bidder shall set forth each item of work, in clearly 
legible figures, a unit or line item bid for the item in the respective spaces provided for this purpose. 
 
In case of discrepancy between the unit price and the total set forth for the item, the unit price shall 
prevail, provided, however, if the amount set forth as a unit price is ambiguous, unintelligible or 
uncertain for any cause, or is omitted, or in the case where the unit price is the same amount as the 
entry in the "Total" column, then the amount set forth in the "Total" column for the item shall prevail 
in accordance with the following: 

 
(1) As to lump sum items, the amount set forth in the "Total" column shall be the unit 

price. 
(2) As to unit price items, the amount set forth in the "Total" column shall be divided by 

the estimated quantity for the item and the price thus obtained shall be the unit price. 
 
In case of discrepancy between words and figures, the words shall prevail. 
 
Contractors must sign the "Statement Acknowledging Penal & Civil Penalties Concerning the 
Contractor's Licensing Laws." 
 
BIDDER'S EXAMINATION OF SITE AND CONTRACT DOCUMENTS:  Bidders must satisfy 
themselves by personal examination of the location of the proposed work and by such other means as 
they may prefer as to the proposal, plans, specifications, contract form and actual conditions and 
requirements of the work, and shall not at any time after submission of the bid, dispute, complain, or 
assert that there was any misunderstanding in regard to the conditions to be encountered, the 
character, quality, and quantities of work to be performed and materials to be furnished, and the 
requirements of the proposal, plans, specifications, and the contract form.  The submission of a 
proposal shall be considered conclusive evidence that the bidder has made such examination. 
 
DISQUALIFICATION OF BIDDERS:  No person, firm, or corporation shall be allowed to make, 
file or be interested in more than one bid for the same work, unless alternate bids are specifically 
called for.  A person, firm or corporation that has submitted a subproposal to a bidder, or that has 
quoted prices of materials to a bidder is not hereby disqualified from submitting a subproposal or 
quoting prices to other bidders or making a prime proposal.  If there is a reason to believe that 
collusion exists among the bidders, all bids will be rejected. 
 
RETURN OF BID SECURITY:  The successful bidder's proposal guarantee shall be held until the 
contract is executed.  Bid security shall be returned to unsuccessful bidders within twenty (20) 
calendar days after the successful bidder has signed the contract. 
 
AWARD OF CONTRACT:  The District reserves the right to reject any or all bids or any parts 
thereof or to waive any irregularities, omissions, or informalities in any bid or in the bidding.  The 
award of the contract, if made by the District, will be to the lowest responsible bidder.  The award, if 
made, will be within ninety (90) calendar days after the opening of the proposals; provided that the 
award may be made after said period if the successful bidder has not given the District written notice 
of the withdrawal of their bid. Bidder agrees that this bid shall be good  for a period of ninety (90) 
calendar days after the scheduled closing time for receiving bids. 
 
ALTERNATES:  If alternate bids are called for, the contract shall be awarded to the lowest 
responsible bidder on the total of base bid and the chosen alternate(s). 
 
LISTING SUBCONTRACTORS:  Each bidder shall submit a list of the proposed subcontractors on 
this project, as required by the Subletting and Subcontracting Fair Practices Act (Public Contract 
Code Sections 4100, et seq.).  Forms for this purpose are furnished with the contract documents.  
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EXECUTION OF AGREEMENT:  The bidder to whom award is made shall execute a written 
contract with the District in the form included in these contract documents and shall secure and 
provide to District all insurance and bonds as herein specified within fifteen (15) calendar days from 
the date of mailing of written notice of the award.  Failure or refusal to enter into the agreement or to 
conform to any of the stipulated requirements shall be just cause for the annulment of the award and 
forfeiture of the bidder's security.  In the event the bidder to whom an award is made fails or refuses 
to execute the Agreement within said time, the District may declare the bidder's security forfeited, 
and it may award the work to the next lowest bidder, or may call for new bids. 
 
If the successful bidder refuses or fails to execute the contract, the District may award the contract to 
the second lowest responsible bidder.  If the second lowest responsible bidder refuses to execute the 
contract, the District may award the contract to the third lowest responsible bidder to execute the 
contract; such bidder's securities shall be likewise forfeited to the District. 
 
INSURANCE AND BONDS:  The Contractor shall not begin work under the Agreement until it has 
given the District evidence of comprehensive public liability insurance and Workers' Compensation 
Insurance coverage. The successful Contractor shall also furnish two (2) bonds required by the State 
Contract Act.  Each of the said bonds shall be executed in a sum equal to the contract price.  One of 
the said bonds shall guarantee the faithful performance of the said contract by the Contractor 
(performance bond), and the other said bond shall secure the payment of claims for labor and material 
(payment bond). 
 
INTERPRETATION OF PLANS AND DOCUMENTS:  If any person contemplating submitting a 
bid for the proposed contract is in doubt as to the true meaning of any part of the drawings, 
specifications or other contract documents, or finds discrepancies in or omissions from the drawings 
and specifications, he or she may submit to the District a written request for an interpretation or 
correction.  The person submitting the request will be responsible for its prompt delivery.  Any 
interpretation or correction of the contract document will be made only by an Addendum duly issued, 
and a copy of such Addendum will be mailed or delivered to each person receiving a set of the 
contract documents.  No oral interpretation of any provision in the contract documents shall be 
binding. 
 
SALES AND/OR USE TAXES:  Except as may be otherwise specifically provided herein, all sales 
and/or use taxes assessed by federal, state or local authorities on materials used or furnished by the 
Contractor in performing the work hereunder shall be paid by the Contractor. 
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GENERAL PROVISIONS (SECTION I) 

 
A. PROJECT PROVISIONS 

The project provisions applicable to this contract shall be those set forth in the latest edition of the 
Caltrans Standard Specifications (hereinafter referred to as "Standard Specifications").  The Standard 
Specifications are referred to and by this reference are made a part hereof as though set forth at 
length.  The Contractor is required to comply with the Standard Specifications in addition to the 
conditions set forth in these General Provisions and Special Provisions.  To the extent that the 
Project’s Notice Inviting Sealed Bids, Instructions to Bidders, General Provisions, Special Provisions, 
Proposal, Contract, and Appendices conflict with the Standard Specifications, the terms of the Notice 
Inviting Sealed Bids, Instructions to Bidders, General Provisions, Special Provisions, Proposal, 
Contract, and Appendices that conflict with the Standard Specifications shall prevail over the 
Standard Specifications. 
 
B. AWARD OF BID AND EXECUTION OF CONTRACT 

1. DECISION AS TO WHICH CONTRACTOR IS THE LOWEST RESPONSIBLE BIDDER 
 

All bidders must submit with their proposals satisfactory evidence that they are capable of 
performing the work in accordance with the plans and specifications.  The District may require 
any bidder bidding on any public improvement to submit experience records covering a three-
year period. In accordance with applicable law including principles of due process, the District 
may reject the bid of any bidder who has been delinquent or unfaithful in the performance of any 
previous contract work.  The decision of the District as to which bidder is considered the "lowest 
responsible bidder" will be based not only on the actual amount of the bid, but also on the relative 
competence and experience of the bidders, with particular regard to the quality andperformance 
of any work done by them for the District or other entity in the past, and such decisions shall be 
final and binding upon all parties. 

 
2. NON-COLLUSION AFFIDAVIT 

 
The Contractor shall execute and return a "Non-collusion Affidavit" with its bid in the form 
attached herein. 

 
3. EXECUTION OF THE CONTRACT 

 
The contract, in the form set forth in the Contract Section shall be executed by the successful 
bidder in accordance with the Instructions for Execution of Documents, and returned to the 
District for execution by the District, and shall be accompanied by bonds as described in 
paragraph GP-1-B-4 and the evidence of insurance required by paragraph GP-2-B-5, all within 
fifteen (15) calendar days from the date written notice of the award is mailed to bidder.  No 
bidder proposal shall be considered binding upon the District until such time as the District has 
executed it.  Failure or refusal to enter a Contract as herein provided or to conform to any of the 
stipulated requirements in connection therewith shall be just cause for annulment of the award 
and forfeiture of the Bid Security.  If the lowest responsible bidder refuses or fails to execute the 
Agreement, the District may award the contract to the second lowest responsible bidder.  If the 
second lowest responsible bidder refuses or fails to execute the Agreement, the District may 
award the contract to the third lowest responsible bidder.  On the failure or refusal of such second 
or third lowest bidder to execute the Contract, each such bidder's bid securities shall be likewise 
forfeited to the District. 
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4. CONTRACT BONDS 

 
The successful bidder shall furnish to the District at their own expense two-surety bonds.  One 
bond shall be in the amount of 100 percent of the contract price in the form set forth in the 
Contract Section to guarantee faithful performance of the contract work.  The other bond, in an 
amount not less than 100 percent of the contract price in the form set forth in the Contract Section 
shall be furnished to secure payment of those supplying labor and materials as required by 
California Civil Code section 9554.  Each bond shall be executed in accordance with the 
instructions set forth in the Proposal Section and each bond shall be executed by a California 
admitted surety insurer acceptable to, and approved by the District. 
 

5. INSURANCE 
 

The Contractor shall at all times, during the term of this contract, as referenced in the Insurance 
Requirements for Kensington Fire Protection District attachment to the Agreement, carry, 
maintain and keep in full force and effect, a policy or policies of (1) comprehensive public 
liability insurance with a California admitted insurance company with a Best’s rating of no less 
than A:VII, within minimum limits of One Million Dollars ($1,000,000.00) combined single limit 
coverage against any injury, death, loss or damage as a result of wrongful or negligent acts or 
omissions by the Contractor, together with an endorsement in substantially the form set forth in 
the Contract Section attached hereto (2) property damage insurance with a minimum limit of 
$1,000,000.00, (3) automotive liability insurance with a minimum combined single limit 
coverage of $1,000,000.00. The Contractor shall also at all times during the term of this contract 
carry, maintain and keep in full force and effect a policy or policies of Workers' Compensation 
insurance as required by applicable laws and regulations and shall provide to the District evidence 
of such coverage in the form set forth herein. 

 
6. COMPLIANCE WITH PROVISIONS OF THE PUBLIC CONTRACT  

 
All Contracts shall conform with the provisions of Sections 4100 through 4114 (the "Subletting 
and Subcontracting Fair Practices Act"), inclusive, of the Public Contract Code, as amended, 
concerning subcontractors and subcontracts. 

 
7. REJECTION OF BIDS 

 
The District reserves the right to reject any or all bids and to waive any irregularity, omission, or 
informality in any bid to the extent permitted by law. 

 
C. LEGAL RELATIONS AND RESPONSIBILITY TO THE DISTRICT 

1. LAWS TO BE OBSERVED 
 

Contractor shall keep itself fully informed on all existing and pending State and federal laws and 
all municipal ordinances and regulations of the District, which in any manner affect those 
employed in the work, or the material used in the work, or which in any way affect the conduct of 
the work, and of all such orders and decrees of bodies or tribunals having jurisdiction or authority 
over the same.  The Contractor shall observe all ordinances of the District in relations to the 
obstruction of streets or conduct of the work, keeping open passageways and protecting the same 
where they are exposed or dangerous to traffic. 

 
2. SOCIAL SECURITY & CERTIFIED PAYROLL REQUIREMENTS 

 
The Contractor shall furnish to the District satisfactory evidence that they and all subcontractors 
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working for them are complying with all requirements of the Federal and State Social Security 
legislation.  Contractor, at any time on request, shall satisfy to the District that the Social Security 
and Withholding taxes are properly reported and paid. Contractor and subcontractors shall also 
submit to the DIR certified payrolls as required by applicable laws and regulations. 
 
3. PREVAILING WAGES 

 
In accordance with California Labor Code Section 1771, not less than the general prevailing rate 
of per diem wages for work of a similar character in the locality in which the work is to be 
performed, and not less than the general prevailing rate of per diem wages for holiday and 
overtime work fixed as provided in the California Labor Code must be paid to all workers 
engaged in performing the work.  In accordance with California Labor Code Section 1770 and 
following, the Director of Industrial Relations has determined the general prevailing wage per 
diem rates for the locality in which the Work is to be performed.  In accordance with California 
Labor Code Section 1773.2, copies of the prevailing rate of per diem wages are on file at the 
District and will be made available on request. The information is also available on the DIR 
website www.dir.ca.gov/dlsr. Throughout the performance of the work the Contractor must 
comply with all provisions of the Contract Documents and all applicable laws and regulations that 
apply to wages earned in performance of the work.  

 
4. PENALTIES 

 
The Contractor shall comply with the provisions of California Labor Code Sections 1774 and 
1775 concerning the payment of prevailing rates of wages to workers and the penalties for failure 
to pay prevailing wages.  The Contractor and any subcontractor under the Contractor shall, as a 
penalty to the District, forfeit not more than two hundred dollars ($200) for each calendar day, or 
portion thereof, for each worker paid less than the prevailing rates as determined by the Director 
of Industrial Relations for the work or craft in which the worker is employed for any public work 
done under the contract by Contractor or by any subcontractor.  

 
5. WORKING HOURS 

 
The Contractor shall forfeit, as penalty to the District, the sum of twenty-five ($25.00) dollars for 
each worker employed in the execution of the contract by Contractor or by any subcontractor 
under him for each calendar day during which such worker is required or permitted to work more 
than forty (40) hours in any one calendar week, in violation of the provisions of Article 3, 
Chapter 1, Part 7, Division 1 of the Labor Code (Section 1810 et. seq.). Working hours shall be 
limited to 8:00 AM – 5:00 PM.  

 
6. APPRENTICES 

 
Attention is directed to the provisions of Sections 1777.5 and 1777.6 of the Labor Code 
concerning the employment of apprentices by the Contractor or any subcontractor under 
Contractor.  It shall be Contractor's responsibility to ensure that all persons shall comply with the 
requirements of said sections in the employment of apprentices. 

 
Information relative to apprenticeship standards and administration of the apprenticeship program 
may be obtained from the Department of Industrial Relations, San Francisco, California, or from 
the Division of Apprenticeship Standards and its branch offices. 

 
7. REGISTRATION AND LICENSING OF CONTRACTORS 

 
Only a Contractor licensed in accordance with the provisions of Chapter 9, Division 3, of the 
Business and Professions Code shall be permitted to enter into a contract with the District for any 
public improvements. 

http://www.dir.ca.gov/dlsr
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8. PERMITS AND LICENSES 
 

The Contractor shall be responsible for procuring all permits and licenses, pay all charges and 
fees and give all notices necessary and incidental to the due and lawful prosecution of the work. 
District will pay for building permit and utility connection fees. 

 
9. PATENTS 

 
The Contractor shall assume all responsibility arising from the use of any patented, or allegedly 
patented materials, equipment, devices or processes used on or incorporated in the work, and 
shall defend, indemnify, and hold harmless the District, and each of its officers, agents, and 
employees from and against any and all liabilities, demands, claims, damages, losses, costs, and 
expenses, of whatsoever kind or nature, arising from such use. 

 
10. INDEMNITY 

 
The Contractor agrees to indemnify and hold harmless the District and others and to waive 
subrogation as set forth in the Indemnification and Hold Harmless Agreement and Waiver of 
Subrogation and Contribution executed concurrently herewith, a copy of which is attached hereto 
and incorporated herein by this reference. 

 
11. NOTICE 

 
The address given in the Contractor's proposal is the place to which all notices to the Contractor 
shall be mailed or delivered.  The mailing to or delivering at the above named place of any notice 
shall be deemed sufficient service thereof upon the Contractor, and the date of that service shall 
be the date of such mailing or delivery.   Such address may be changed at any time by written 
notice signed by the Contractor and delivered to the District. 

 
12. CONTRACTOR'S RESPONSIBILITY FOR WORK 

 
Until the final acceptance of the work by the District, the Contractor shall have the charge and 
care thereof and shall bear the risk of injury or damage to any part of the work by the action of 
the elements or any other cause.  The Contractor shall rebuild, repair, restore and make good all 
injuries or damages to any portion of the work occasioned by any cause before its completion and 
acceptance and shall bear the expense thereof, except for such injuries or damages arising from 
the sole negligence or willful misconduct of the District, its officers, agents or employees.  In the 
case of suspension of work from any cause whatever, the Contractor shall be responsible for all 
materials and the protection of work already completed and shall properly store and protect them 
if necessary and shall provide suitable drainage and erect temporary structures where necessary. 

 
13. MAINTENANCE AND GUARANTEE 

 
(a) The Contractor hereby guarantees that the entire work constructed by Contractor under 
the contract will meet fully all requirements as to quality of workmanship and materials.  The 
Contractor hereby agrees to make at Contractor's own expense any repairs or replacements made 
necessary by defects in materials or workmanship that become evident within one (1) year after 
the date of the final completion, and to restore to full compliance with the requirements of these 
specifications, including any test requirements set forth herein for any part of the project or work 
constructed hereunder, which during said one (1) year period is found to be deficient with respect 
to any provisions of the specifications.  The Contractor shall make all repairs and replacements 
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promptly upon receipt of written orders for the same from the District.  The Contractor and 
Contractor's sureties shall be liable to the District for the cost thereof. 

 
(b) The guarantees and agreements set forth in subsection (a) shall be secured by a surety 
bond which shall be delivered by the Contractor to the District before the Notice of Completion 
and acceptance of the work, by the District, as provided in Subsection 6-8 of the Standard 
Specifications.  Said bond shall be in the form approved by the District and executed by a surety 
company or companies admitted in the State of California and satisfactory to the District, in the 
amount of 100 percent of the contract.  Said bond shall remain in force for a period of one (1) 
year after the date of Notice of Completion and acceptance.  Alternatively, the Contractor may 
provide for the Faithful Performance Bond furnished under the contract to remain in force and 
effect for said amount until the expiration of said one (1) year period. 

 
14. COOPERATION 

 
The Contractor is hereby notified that additional work within the work site may be scheduled 
during the course of this contract. 
 
The Contractor shall cooperate with these and other projects in accordance with Sections 5-6 and 
7-7 of the Standard Specifications.  Contractor acknowledges that the District’s Fire Station must 
remain operational during construction, and expressly agrees to cooperate and coordinate with the 
District and other necessary individuals and entities, including its subcontractors, to facilitate this 
requirement. 
 
Compensation for compliance shall be included in the various items of work, and no additional 
compensation shall be allowed therefore. 

 
D. PROSECUTION AND PROGRESS OF THE WORK 

1. WORK SCHEDULE 
 

Prior to the Notice to Proceed, the Contractor shall submit a work schedule to the District for 
approval.  Said schedule must show the dates of the expected start and completion of the various 
items of the contract work.  The final schedule will be used as a controlling document 
throughout the construction period.   

 
2. SUBLETTING AND ASSIGNMENT 

 
The Contractor shall give Contractor's personal attention to the fulfillment of the contract and 
shall keep the work under Contractor's control.  The Contractor shall not assign, transfer nor 
sublet any part of the work without the prior written consent of the District and of the surety of 
the Contractor's bond, and such consent of Surety, together with a copy of the subcontract, shall 
be filed with the District.  No assignment, transfer or subletting, even though consented to, shall 
relieve the Contractor of Contractor's liabilities under the contract.  Subcontractors shall not be 
recognized as such, and all persons engaged in the project will be considered as employees of 
the Contractor, their work being subject to the provisions of the contract and the specifications.  
Should any subcontractor fail to perform the work undertaken by him to the satisfaction of the 
District, said subcontractor shall be removed immediately from the project upon request by the 
District, shall not again be employed on the work, and the Contractor shall be held liable for the 
deficient work. 

 
The Contractor shall submit to the District a list with the names, addresses and telephone 
numbers of all subcontractors who will work under Contractor. 
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3. CHARACTER OF WORKERS 
 

Contractor shall employ none but competent foremen, laborers and mechanics.  Any overseer, 
superintendent, laborer or other person employed on the work by the Contractor who is 
intemperate, incompetent, troublesome or otherwise undesirable, or who fails or refuses to 
perform the work in the manner specified herein, shall be removed from the jobsite immediately 
and such person shall not again be employed on the work. 

 
4. AGENTS OR FOREMAN 

 
In the absence of the Contractor from the site of the project, even if such is only of a temporary 
duration, Contractor must provide and leave at the site a competent and reliable English-
speaking agent or foreman in charge.  All notices, communications, orders or instructions given, 
sent to, or served upon, such agent or foreman by the District shall be considered as having been 
served upon the Contractor. 

 
5. TEMPORARY STOPPAGE OF CONSTRUCTION ACTIVITIES 

 
The District and it’s designated representative(s) shall have the authority to suspend the contract 
work, wholly or in part, for such a period of time as the District may deem necessary, due to 
unsuitable weather, or to such other conditions as the District considers unfavorable for the 
proper prosecution of the work, or for such time as the District may deem necessary due to 
failure on the part of the Contractor or Contractor's workers to carry out orders or to perform any 
of the requirements of the contract.  The Contractor shall immediately comply with such an 
order from the District and shall not resume operations until so ordered in writing. 

 
6. TIME OF COMPLETION AND LIQUIDATED DAMAGES 

 
If all the contract work is not completed in all parts and requirements within the time specified in 
the contract documents, the District shall have the right to grant or deny an extension of time for 
completion, as may seem best to serve the interest of the District.  The Contractor shall not be 
assessed with liquidated damages during any delay in the completion of the work caused by acts 
of God or of the Public Enemy, acts of the State, fire not due to acts of contractors, of 
subcontractors, floods, epidemics, quarantine, restrictions, strikes, freight embargo or unusually 
severe weather, delays of subcontractors due to such causes, or work suspensions directed by the 
District provided that the Contractor shall, within ten (10) days from the beginning of such 
delay, notify the District, in writing, of the cause of the delay.  The District will ascertain the 
facts and the extent of the delay, if any, and the finding thereon shall be final and conclusive.  If 
the District deems it appropriate to assess the contractor liquidated damages, such damages shall 
be in the amount of $500 per day. 

 
7. SUSPENSION OF CONTRACT 

 
If at any time, in the opinion of the District, the Contractor fails to supply an adequate working 
force, manufactured articles, or material of proper quality, or has failed in any other respect to 
prosecute the work with the diligence and force specified and intended by the terms of the 
contract, notice thereof in writing will be served upon Contractor, and should Contractor neglect 
or refuse to provide means for a satisfactory compliance with the contract within the time 
specified in said notice and as directed by the District, the District shall have the power to 
suspend the operation of the contract and discontinue all work or any part thereof.  Thereupon 
the Contractor shall discontinue such work, or such part thereof as the District may designate, 
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and the District may thereupon, by contract or otherwise, as it may determine, complete the 
work or such part thereof, and charge the entire expense of so completing the work or any part 
there of to the Contractor, and for such completion the District itself or its Contractors may take 
possession of and use, or cause to be used in the completion of the work, or any part thereof, any 
such materials, implements and tools of every description as may be found at the place of such 
work.  All expenses charged under this paragraph shall be deducted and paid for by the District 
out of any moneys then due or to become due the Contractor under the contract, or any part 
thereof, and in such accounting the District shall not be held to obtain the lowest figure for the 
work for completing the contract, or any part thereof, or for ensuring its proper completion, but 
all sums paid therefore shall be charged to the Contractor.  In case the expenses so charged are 
less than the sum which would have been payable under the contract, if the  same had been 
completed by the Contractor, the Contractor shall be entitled to receive the difference, and in 
case such expense shall exceed the amount payable under the contract, then the Contractor shall 
pay the amount of the excess to the District, upon completion of the work, without further 
demand being made therefore.  In the determination of the question as to whether or not there 
has been any such noncompliance with the contract as to warrant the suspension or annulment 
thereof, the decision of the District shall be binding on all parties to the contract. 

 
E. MEASUREMENT AND PAYMENT 

1. MEASUREMENT AND PAYMENT 
 

Measure of the quantities of work and payments therefore shall be in accordance with Section 9 
of the Standard Specifications.  In accordance with Subsection 9-3.2 of the Standard 
Specifications, the monthly payment date shall be the last calendar day of each month.  A 
measurement of work performed and a progress estimate of the value thereof based on the 
contract and of the monthly payment shall be prepared by the Contractor and submitted to the 
District before the tenth day of the following month for verification and payment consideration. 
Each payment application will include all necessary supporting documents including but not 
limited to project status report, updated construction schedules and conditional and 
unconditional lien releases. 

 
2. FINAL INVOICE AND PAYMENT 

 
Whenever in the opinion of the District, the Contractor shall have completely performed the 
contract, the District shall notify the Contractor that the contract has been completed in its 
entirety.  The Contractor shall then submit to the District for approval the final invoice.  The 
District shall then cause to be filed in the office of the County Recorder, a Notice of Completion 
of the work herein agreed to be done by the Contractor. 

 
On the expiration of thirty-five (35) days after the date of recording the Notice of Completion, 
the District shall pay to the Contractor the amount remaining after deducting from the amount 
of value stated in the invoice all prior payments to the Contractor and all amounts to be kept and 
retained under the provisions of the contract, and shall release the Faithful Performance Bond 
and Labor and Material Bond. 

 
The Contractor may, at Contractor's sole cost and expense, substitute securities equivalent to 
any monies withheld by the Owner as provided in California Public Contract Code Section 
22300. No such substitution shall be accepted until all documents related to such substitution 
are reviewed and found acceptable by the District. 
 
3. EXTRA WORK 
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Extra work, when ordered in writing by the District or its authorized representative and 
accepted by the Contractor, shall be paid for under a written change order in accordance with 
the terms therein provided.  Payment for extra work will be made at the unit price or lump sum 
previously agreed upon between the Contractor and the District.   

 
Contractor will be allowed a cumulative maximum of 15% as mark up on labor and material 
costs. Contractor will be allowed a maximum of 5% mark up on work performed by lower tier 
contractors. This will override labor surcharge, mark ups and material mark ups stated in the 
Standard Specifications.  

 
4. UNPAID CLAIMS 

 
If upon or before the completion of the work herein agreed to be performed or at any time prior 
to the expiration of the period within which claims of lien may be filed for record as prescribed 
by the Code of Civil Procedure of the State of California, any person or persons claiming to 
have performed any labor or furnished any materials, supplies or services towards the 
performance of completion of this contract or if they have agreed to do so, shall file with the 
District a verified statement of such claim, or if any person shall bring against the District or 
any of its agents any action to enforce such claim, the District shall until the discharge thereof, 
withhold from the moneys that are under its control, as much as shall be sufficient to satisfy and 
discharge the amount in such notice or under such action claimed to be due, together with the 
cost thereof; provided, that if the District shall in its discretion permit the Contractor to file such 
additional bond as is authorized by the Code of Civil Procedure in a penal sum equal to one and 
one-quarter times the amount of said claim, said money shall not thereafter be withheld on 
account of such claim. 
 
5. ACCEPTANCE 

 
The parties agree that no certificate given shall be conclusive evidence of the faithful 
performance of the contract, either in whole or in part, and that no payment shall be construed 
to be in acceptance of any defective work or improper materials.  Further, the certificate or final 
payment shall not terminate the Contractor's obligations under the warranty here in above.  The 
Contractor agrees that payment of the amount due under the contract and the adjustments and 
payments due for any work done in accordance with any alterations of the same, shall release 
the District, the District’s Board of Directors, its officers and employees from any and all claims 
or liability on account of work performed under the contract or any alteration thereof. 
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F. CONTROL OF WORK 

1. AUTHORITY OF THE DISTRICT’S AUTHORIZED REPRESENTATIVE 
 

The District’s Authorized Representative shall decide any and all questions that may arise as to 
the quality and acceptability of materials furnished and work performed as to the manner of 
performance and rate of progress of the work, and any and all questions, which may arise as to 
the interpretation of the plans and specifications.  The District’s Authorized Representative shall 
likewise decide any and all questions as to the acceptable fulfillment of the contract on the part 
of the Contractor, and all questions as to claims and compensation.  The decision of the 
District’s Authorized Representative shall be final, and he shall have relative authority to 
enforce and make effective such decisions and an action as the Contractor fails to carry out the 
work promptly. 

 
For the purposes of routine and normal supervision and coordination of work, KFPD General 
Manager Bill Hansell is the District's Authorized Representative for all work within the scope of 
this agreement. 

 
2. CONFORMITY WITH PLANS AND ALLOWABLE VARIATION 

 
Finished surfaces shall in all cases conform with the lines, grades, cross-sections and 
dimensions shown on the plans.  Minor deviations from approved plans, whenever required by 
the exigencies of construction, shall be determined in all cases by the District and authorized in 
writing. 

 
3. PROGRESS OF THE WORK 

 
The Contractor’s working days shall begin on the date stated in the Notice To Proceed which 
will be issued following the scheduling conference.  The Contractor shall diligently prosecute 
the work to completion before the expiration of the time limit appearing in the specifications. 

 
4. SAMPLES 

 
The Contractor shall furnish all products and materials required to complete the work.  All 
materials and products must be of the specified quality and fully equal to samples, when 
samples are required.  Whenever required, the Contractor shall submit to the District for test, 
and free of charge, samples of any one of the materials or products proposed to be used in the 
work.  Said samples shall be delivered by the Contractor to the place within the District 
designated by the District.  Rejected materials must be immediately removed from the work by 
the Contractor and shall not again be brought back to the site. 
 
5. TRADE NAMES AND ALTERNATIVES 

 
For convenience in designation on the plans or in the specifications, certain equipment or 
articles or materials to be incorporated in the work may be designated under a trade name of 
manufacturer and the catalog information.  The use of an alternative equipment or an article or 
equipment which is of equal quality and of the required characteristics for the purpose intended 
will be permitted, subject to the approval of the District, in accordance with the following 
required by Section 3400 of the Public Contract Code of the State of California: 
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The burden of proof as to the comparative quality and suitability of alternative equipment or 
articles or materials shall be upon the Contractor, and Contractor shall furnish, at Contractor's 
own expense, all information necessary or related thereto as required by the District.  The 
District shall be the sole judge as to the comparative quality and suitability of alternative 
equipment or articles or materials and the District's decision shall be final.  All requests for 
substitution shall be submitted, together with all documentation necessary for the District to 
determine equality, within 20 days following the award of the contract. 

 
6. PROTECTION OF WORK 

 
The Contractor shall continuously maintain adequate protection of all Contractor's work from 
damage, and the District will not be held responsible for the care or protection of any material, 
equipment or parts of work, except as expressly provided for in the specifications. 

 
7. CONFLICT OF TERMS 

 
The notice to bidders, proposal, plans, specifications and General Provisions are essential parts 
of the contract for a given project.  These documents, together with the necessary bonds and 
bidder's guarantee, constitute the contract as defined herein, and a requirement included in one 
document shall be as binding as though included in all, as they are intended to be cooperative 
and to provide a description of the work to be done.  Should there be any conflict or discrepancy 
between terms used, then the specifications shall govern over plans, and change orders and 
supplemental agreements shall govern over any other contract document. 

 
8. INTERPRETATION OF PLANS AND SPECIFICATIONS 

 
Should it appear that the work to be done, or any matter relative thereto, is not sufficiently 
detailed or explained on the plans or in the specifications, the Contractor shall request the 
District for such further explanation as may be necessary, and shall conform to such explanation 
or interpretation as part of the contract, so far as may be consistent with the intent of the original 
specifications.  In the event or doubt of questions relative to the true meaning of the 
specifications, reference shall be made to the District’s Board of Directors, whose decision 
thereon shall be final. 

 
9. INCREASES AND DECREASES OF THE WORK TO BE DONE 

 
The District reserves the right to increase or decrease the quantity of any item or portion of the 
work described on the plans, the specifications or the proposal form or to omit portions of the 
work so described, as may be deemed necessary or expedient by the District and the Contractor 
shall agree not to claim or bring suit for damages, whether for loss of profits or otherwise, on 
account of any decrease or omission of any kind of work to be done. 

 
10. ALTERATIONS OF THE WORK TO BE DONE 

 
By mutual consent of the parties signatory to the contract, alterations, modifications or 
deviations from the type of work may be described on the plans, specifications or on the 
proposal form may be made without in any way making the contract void.  The price to be paid 
by the District to the Contractor for such altered or modified work shall be agreed upon in 
writing, endorsed upon the original contract and signed by the proper parties to said contract. 

 
Whenever, during the progress of the work, such changes or modifications are deemed 
necessary by the District and agreed upon, as aforesaid, said deviations shall be considered and 
treated as though originally contracted for, and shall be subject to all the terms, conditions and 
provisions of the original contract. 
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11. EXTRA WORK 

 
New and unforeseen work will be classed as extra work only when said work is not covered and 
cannot be paid for under any of the various items or combination of items for which a bid price 
appears on the proposal form.  The Contractor shall not do any extra work except upon written 
order from the District.  Compensation for such extra work shall be previously agreed upon in 
writing between the Contractor and the District. 

 
12. PUBLIC UTILITIES 

 
All of the existing utility facilities except those to be relocated as shown on the plans will 
remain in place and the contractor will be required to work around said facilities.  In case it 
should be necessary to remove the property of a public utility or franchise, such owner will, 
upon proper application by the Contractor, be notified by the District to move such property 
within a reasonable time, and the Contractor shall not interfere with said property until after the 
expiration of the time specified.  The right is reserved to the owners of public utilities or 
franchises to enter upon the project site for the purpose of making repairs or changes in their 
property, which may be necessary as a result of the work.  The Contractor shall also schedule 
and allow adequate time for those relocations or modifications necessary for the project by the 
respective utility owners.  Employees and agents of the Districtshall likewise have the privilege 
of entering upon the street for the purpose of making any necessary repairs or replacements. 

 
The Contractor shall employ and use only qualified persons, as hereinafter defined, to work in 
proximity to P. G. & E. secondary, primary and transition facilities.  The term "qualified 
person" shall mean one, who by reason of experience or instruction, is familiar with the 
operation to be performed and the hazards involved, as more specifically defined in Section 
2700 of Title 8 of the California Administrative Code.  The Contractor shall take such steps as 
are necessary to assure compliance by any subcontractors. 

 
13. PROCEDURE IN CASE OF DAMAGE TO PUBLIC PROPERTY 

 
Any portions of curb, gutter, sidewalk or any other District improvement damaged by the 
Contractor during the course of construction shall be replaced by the Contractor at Contractor's 
own cost, free of charges to the District.  The cost of additional replacement of curb, gutter or 
sidewalk in excess of the estimated quantities shown in the proposal form and specifications, 
and found necessary during the process of construction, (but not due to damage resulting from 
carelessness on the part of the Contractor during Contractor's operation), shall be paid to the 
Contractor at the unit prices submitted in its bid.  For the purposes of this contract, all curb 
termination stub-outs for traffic signal detectors are considered existing improvements.  The 
Contractor at no cost to the District shall replace existing curb termination stub-outs damaged as 
a result of work required by the Plans and Specifications. 
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14. REMOVAL OF INTERFERING OBSTRUCTIONS 

 
The Contractor shall remove and dispose of all debris, abandoned structures, tree roots and 
obstructions of any character met during the process of excavation, it being understood that the 
cost of said removals are made a part of the base bid by the Contractor. 

 
15. QUALITY OF MATERIAL 

 
Materials shall be new, and of specified kind and quality, and fully equal to samples when 
samples are required.  When the quality or kind of material or articles shown required under the 
contract is not particularly specified, the Contractor shall estimate that the District will require 
articles and materials representing the best of their class or kind or at least equal to the class or 
quality of similar articles or materials when specified.  Materials shall be furnished in such 
quantities and kinds and at such times as to ensure uninterrupted progress for the work.  They 
shall be stored properly and protected as required.  The Contractor shall be entirely responsible 
for damage or loss by weather or any other cause. 

 
16. REMOVAL OF DEFECTIVE OR UNAUTHORIZED WORK 

 
It is the intent of the specifications that only first-class work, materials and workmanship will be 
acceptable.  All work which is defective in its construction or deficient in any of the 
requirements of the specifications shall be remedied, or removed and replaced by the Contractor 
in an acceptable manner, and no compensation will be allowed for such correction.  Any work 
done beyond the lines shown on the plans or established by the District, or any extra work done 
without written authority will be considered as unauthorized and will not be paid for. Upon 
failure on the part of the Contractor to comply forthwith with any order of the District made 
under the provisions of this paragraph, the District shall have authority to cause defective work 
to be remedied or removed and replaced, and unauthorized work to be removed, and to deduct 
the costs thereof from any moneys due or to become due the Contractor.  If the work is found to 
be in compliance with these specifications, the District will furnish the Contractor with a 
certificate to that effect. 

 
17. SUPERVISION 

 
All manufactured products, materials and appliances used and installed and all details of the 
work shall at all times be subject to the supervision, test and approval of the District or its 
authorized representatives.  The District or its authorized representatives shall have access to the 
work at all times during construction, and shall be furnished with every reasonable facility for 
securing full knowledge with regard to the progress, workmanship and character of the 
materials used or employed in the work. 

 
Whenever the Contractor varies the period during which work is carried on each day, he shall 
give adequate notice to the District so that proper inspection may be provided.  The inspection 
of the work shall not relieve the Contractor of any of his obligations to fulfill the contract as 
prescribed.  Defective work shall be made good, and unsuitable materials may be rejected, 
notwithstanding the fact that such defective work and unsuitable materials have previously been 
accepted or estimated for payment.  
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18. SOIL COMPACTION TESTING 

 
Any soil compaction testing and certification shall be certified by a Geotechnical Engineer and 
provided and paid for by the District.  

 
19. PRESERVATION OF PROPERTY 

 
Existing improvements in areas adjoining the property whereon demolition and removal is 
being performed shall be protected from injury or damage resulting from operations of the 
Contractor and the Contractor shall be responsible for such damage. In like manner any 
building, structure, tree, shrub, or other item designated for preservation on the property where 
demolition and removal is being performed shall be similarly protected and preserved. 

 
20. DUST CONTROL 

 
The Contractor shall provide such dust laying equipment and methods as may be required to 
protect District property and adjacent property from annoyance or damage from dust caused by 
its operations, and failure to control such dust shall be cause for the District or its authorized 
representative to stop the work until said dust is controlled, and the Contractor shall have no 
recourse to collect from the District for any loss of time or expense sustained by him due to 
such suspension of work. 
 
21. SELECTED MATERIALS 

 
Existing materials excavated within the project limits that meet the specifications for trench 
backfill, topsoil, or other selected materials may be used to fulfill all or a portion of the 
requirements for such materials. No additional compensation will be allowed for excavation, 
stockpiling, overhaul, or placing selected materials encountered in the excavation. 

 
22. SURPLUS MATERIALS 

 
The Contractor shall furnish written consent from the owner of the property where it is intended 
to dispose of the surplus material. Surplus excavation shall become the property of the 
Contractor. 

 
23. CLEAN UP 

 
During all phases of construction, the Contractor shall maintain a clean work site; the 
Contractor shall be responsible for the removal and disposal of all concrete, asphalt, tree roots, 
and any other debris resulting from the work performed on a daily basis. Full compensation for 
clean up shall be considered as included in the prices for the various contract items. 

 
24. EQUIPMENT REQUIREMENTS 

 
The Contractor shall provide a lead car with a "Wide Load" warning sign to lead the movement 
of any equipment exceeding 7 feet in maximum horizontal dimension over any street to the 
location of the scheduled work site. Equipment will be subject to a fine of one hundred dollars 
for each violation as determined by the District or its authorized representative. Any other 
violations shall be subject to the Vehicle Code of the State of California. Full compensation for 
the cost of furnishing the lead vehicles and adhering to the requirements of this section shall be 
considered as included in the prices for the various contract items of work, and no additional 
compensation will be allowed therefore. 
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25. PROTECTION OF WORK AND PUBLIC 
 

The Contractor shall take all necessary measures to protect work and prevent accidents during 
any and all phases of the work. The Contractor shall repair all damaged parts of the project as a 
result of vandalism (i.e., vehicle tracks, footprints, writing, etc.) and will respond to alleged 
damage to private property and/or vehicles within twenty four (24) hours of notification.   If 
deemed necessary by the District, the Contractor shall repair the defective area in accordance 
with the Special Provisions. 

 
26. CONTRACTOR’S SUPERINTENDENT AND PROJECT MANAGER 

 
The Contractor shall designate in writing and keep on the work at all times during its process a 
competent, technically qualified superintendent, who shall not be replaced without written 
notice to the District or its authorized representative except under extraordinary circumstances. 
The Contractor’s superintendent shall be present at the site of the work at all times while work 
is in progress. Failure to observe this requirement shall be considered as suspension of the work 
by the Contractor until such time as such superintendent is again present at the site. The District 
or its authorized representative shall have the right, at any time, to direct a change in the 
Contractor’s superintendent, if the performance is unsatisfactory, as determined by the District 
or its authorized representative, in its sole discretion. 

 
The Contractor shall designate in writing and keep on the work at all times during its process a 
competent, technically qualified project manager or a Project Engineer, who shall not be 
replaced without written notice to the District or its authorized representative except under 
extraordinary circumstances. The Contractor’s project manager or Project Engineer shall be 
responsible for overall administration and coordination of the work. The District or its 
authorized representative shall have the right, at any time, to direct a change in the Contractor’s 
project manager or project engineer, if the performance is unsatisfactory, as determined by the 
District or its authorized representative, in its sole discretion. 

 
27. WORK AFTER REGULAR HOURS 

 
Contractor must get District’s approval to perform any work after regular working hours, or 
work in excess of 8 hours a day, or on Saturday, Sunday, or any District recognized holiday  
 
 
28. CONTRACTOR’S DAILY REPORTS 

 
Contractor shall complete consecutively numbered legible daily reports indicating the number 
of people working, their names, a narrative description of work performed, the individual 
locations of the work, serviceable major equipment in use, serviceable major equipment idled, 
serviceable major equipment down for repairs, sub-contractors working at site, weather 
conditions, temperature, start time, finish time, and the date. The Contractor’s Superintendent 
shall sign each report. The daily report shall be completed on forms prepared by the Contractor 
and acceptable to the District or its authorized representative. The Contractor shall distribute 
copies to the District or its authorized representative at either the conclusion of each workday or 
prior to the start of work the next day. No progress payments will be processed or made to the 
Contractor unless all daily reports are completed to the date of submittal of application for 
payment. 
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REQUEST FOR WORKING DAYS 
 

The Contractor shall notify the District or its authorized representative separately in writing 
within 7 calendar days after the occurrence of a delay, when the Contractor believes that it is 
entitled to an additional working day per any day the Contractor is prevented from working at 
the beginning of the workday, for cause defined in Section 6-6.1 of the Standard Specifications, 
or any day the Contractor is prevented from working during the first 5 hours with at least 60 
percent of the normal work force for cause as defined in Section 6-6.1 of the Standard 
Specifications. The Contractor’s failure to give written notice in the time period specified above 
shall constitute a waiver of all claims for an additional work day, whether direct or 
consequential in nature and that day will be counted as a working day. Upon receipt of the 
Contractor’s written request, the District or its authorized representative will then make a 
determination of whether the day or days the Contractor is requesting shall be counted as 
working days. 

 
29. DEFECTIVE MATERIALS 

 
All materials not conforming to the requirements of these specifications shall be considered as 
defective, and all such materials shall be removed immediately from the site of the work unless 
otherwise permitted by the District.  Upon failure on the part of the Contractor to comply with 
any order by the District made under the provisions of this article, the District shall have the 
authority to remove and replace defective material and to deduct the cost of removal and 
replacement from any moneys due or to become due to the Contractor. 

 
30. SOUND AND VIBRATION CONTROL REQUIREMENTS 

 
The Contractor shall comply with all local sound control and noise level rules, regulations and 
ordinances.  No internal combustion engine shall operate on the project without a muffler of the 
type recommended by the manufacturer.  Should any muffler or other control device sustain 
damage, the Contractor shall promptly remove the equipment and shall not return said 
equipment to the jobsite until the device is repaired or replaced.  Said noise and vibration level 
requirements shall apply to all equipment on the job or related to the job, including, but not 
limited to truck, transit mixers or transit equipment that may or may not be owned by the 
Contractor. 

 
31. AIR POLLUTION CONTROL 

 
Contractor shall comply with all applicable air pollution control rules, regulations, ordinances 
and statutes. All containers of paint, thinner, curing compound, solvent or liquid asphalt shall be 
labeled to indicate the contents, fully complying with the applicable material requirements. 

 
32. FINAL CLEANING UP 

 
Upon completion of the project and before making application to the District for acceptance of 
the work, the Contractor shall clean all the streets and ground occupied by Contractor in 
connection with the project, of all rubbish, debris, excess material, temporary structures and 
equipment, leaving the entire site of the work in a neat and presentable condition. 
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33. CONTRACTOR’S REQUEST FOR FINAL INSPECTION 
 

When the Contractor believes all the contract work is complete in all parts and requirements, the 
Contractor will notify the District or its authorized representative in writing. 

 

After the District receives the Contractor’s notice, the District or its authorized representative 
will review the Contractor’s work for substantial performance with the contract documents. If 
the District or its authorized representative deems the work substantially performed, the District 
will prepare a list of any minor remaining items of work to be completed. The Contractor shall 
complete all work on the list to the satisfaction of the District or its authorized representative 
within 30 calendar days after the date of the list or the Contractor waives any and all claims to 
all monies withheld by the District under the Contract to cover the value of all such 
uncompleted or uncorrected items, including any additional engineering, administration, or 
inspection costs.  If the work was not substantially performed, working days will continue to 
accrue against the Contractor. 

 
34. RESOLUTION OF PUBLIC WORKS CLAIMS 

 
This contract is subject to the provisions of Article 1.5 (commencing at Section 20104) of 
Division 2, Part 3 of the California Public Contract Code regarding the resolution of public 
works claims of less than $375,000. Article 1.5 mandates certain procedures for the filing of 
claims and supporting documentation by the contractor, for the response to such claims by the 
contracting public agency, for a mandatory meet and confer conference upon the request of the 
contractor, for mandatory judicial arbitration upon the failure to resolve the dispute through 
mediation.  This contract hereby incorporates the provisions of Article 1.5 as through fully set 
forth herein. 

 
35. TRENCHES AND EXCAVATIONS 

 
In accordance with Public Contract Code Section 7104, whenever the digging of trenches or 
other excavations extend deeper than 4 feet below the surface, the Contractor shall promptly, 
and before the following conditions are disturbed, notify the District in writing of any: 1) 
Material that the Contractor believed may be material that is hazardous waste, as defined in 
Health and Safety Code Section 25117, that is required to be removed to a Class I, Class II, or 
Class III disposal site in accordance with provisions of existing law: 2) Subsurface or latent 
physical conditions at the site differing from those indicated; or 3) Unknown physical 
conditions at the site of any unusual nature, different materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the 
contract.  The District shall promptly investigate the conditions, and if it finds that the 
conditions do materially so differ, or do involve hazardous waste and cause a decrease or 
increase in the Contractor’s cost of, or the time required for, performance of any part of the 
work, the District shall issue a change order under the procedures described in the General 
Provisions and Standard Specifications.  In the unlikely event that a dispute arises between the 
District and the Contractor regarding whether the conditions materially differ, or involve 
hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or time required 
for, performance of any part of the work, the Contractor shall not be excused from any 
scheduled completion date provided for by the Contract, but shall proceed with all work to be 
performed under the Contract.  The Contractor shall retain any and all rights provided either by 
contract or by law, which pertain to the resolution of disputes and protests between the 
contracting parties.  Where applicable, Contractor shall comply with the trench or excavation 
permit requirement found in Labor Code Section 6500 and the excavation safety requirements 
found in Labor Code Section 6705. 

 
END OF SECTION
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SPECIAL PROVISIONS (SECTION II) 
 
A.  GENERAL PROJECT INFORMATION 

1. REQUIREMENTS 
 

All work required herein shall be accomplished in accordance with the applicable portions of 
the Caltrans Standard Specifications latest edition, herein referred to as "Standard 
Specifications", except as modified by these Special Provisions and the Project Plans. 

 
In addition to the above, the Contractor shall comply with the requirements of the following: 

 
(a) Notice Inviting Sealed Bids 
(b) Instructions to Bidders 
(c) Proposal 
(d) Bid Bond 
(e) Information Required of Bidders 
(f) Contract Agreement 
(g) Faithful Performance Bond 
(h) Labor and Material Bond 
(i) Statement Acknowledging Penal and Civil Penalties Concerning the 

Contractor's Licensing Laws. 
(j) Insurance 

 
2. DEFINITION OF TERMS 

 
Wherever in the "Standard Specifications" terms are used, they shall be understood to mean 
and refer to the following: 

 
 District & Owner – Kensington Fire Protection District 
 

 Board – Board of Directors, Kensington Fire Protection District 
 

 District Representative – Bill Hansell   
 

 Notice to Contractors - Notice Inviting Sealed Bids 
 

 Contractor – Bidder who signs the Contractual Agreement for the project 
 

 Contract – Both the project Contract Documents and the Contractual Agreement signed  
 by the Contractor 
 

 Architect – The person holding a valid state Architect’s license, whose firm has been 
 designated within the Contract Documents as the Architect of Record to provide 
 architectural services on this project 

 
 

3. PROJECT PLANS 
 

The location of the work, its general nature, extent, form and detail of the various features 
are listed as a part of these Specifications and Plans.   
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4. SCOPE OF WORK 
 

 Work includes but not limited to installation of utilities, connecting utilities to modular 
building and carport, fencing, electrical power and lighting including lighting inside the 
carport, generator ATS, connections, asphalt paving, coordination and assisting with 
installation of modular building, carport, generator, storage sheds and gate etc. District 
will procure the modular building, carport, generator, storage shed and the gates directly. 
All other electrical scope shown in the bid documents except the generator are in the 
bidder’s scope. 
 

5. NOTICE TO PROCEED 
 

Upon award of this contract and signing the contract documents, the District shall issue the 
Contractor a Notice to Proceed.  Contract period shall commence on the date in the Notice 
to Proceed. Contractor to start work within 10 working days of receipt of Notice to 
Proceed.  Working days are defined as Monday through Friday with the exception of 
District recognized legal holidays. 
 
The District will not authorize any work to be done before the contract agreement has been 
fully executed; and any work that is done by the contractor in advance of such time shall be 
considered as being done at Contractor's own risk and responsibility. 
 
In the event that the District shall be of the opinion that the work is being inadequately or 
improperly executed in any respect, District may demand that Contractor improve or 
change the execution of the work in such manner as to assure proper and timely 
completion. 

 
6. UTILITIES 

 
Contractor shall exercise due care to ensure that utility facilities are not damaged during 
their operations.  Contractor shall notify all necessary utility companies prior to the 
beginning of any work. 

 
7. STREET/PATHWAY CLOSURES 

 
Contractor shall be responsible for securing closure of all streets, roadways and pathways 
necessary for completion of the work. 

 
8. CONFERENCE 

 
Contractor shall attend a preconstruction meeting with the District, which shall be held a 
minimum of five (5) working days prior to commencement of any work.  Contractor shall 
submit a preliminary schedule, schedule of values, site specific safety plan, project staff 
information and submittal schedule to the District for approval a minimum of two (2) 
working days prior to the pre-construction conference. 
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9. PUBLIC CONVENIENCE AND SAFETY 
 

Attention is directed to Section 7-10 of the Standard Specifications and the Manual on 
Uniform Traffic Control Devices – Latest Edition (MUTCD), published by the Federal 
Highway Administration (FHWA) and current California Department of Transportation 
(Caltrans) Supplement(s). 

 
Traffic Control 
 
General:  Traffic control shall conform to the MUTCD and current Caltrans Supplement(s).   
Minor deviations from the traffic requirements of this section, which do not significantly 
change the cost of the work, may be permitted upon the written request of the Contractor, if 
in the opinion of the Engineer public traffic will be better served as the work is expedited.  
Such deviations shall not be adopted until the Engineer has indicated his written approval.  
All other modifications will be made by contract change order.   
 
The Contractor shall provide all markers, signs, delineators and crash cushions necessary to 
ensure the safe passage of traffic through the work zone.   
 
Lane Closure Restriction:  The Contractor shall maintain a minimum of one lane of traffic 
open at all times.  The minimum width of a traffic lane shall not be less than 10 feet.  
Flashing Arrow Boards shall be required.   
 
Flagging:  The Contractor shall furnish at his expense and with no extra cost to the District 
such flagmen and guards as are necessary to give adequate warning to the public that 
roadway work is underway and of any dangerous conditions.  Flagmen shall perform their 
duties and be provided with equipment in accordance with current applicable provisions of 
the MUTCD and current Caltrans supplement(s).  The equipment shall be furnished, kept 
clean and in good repair by the Contractor at his own expense.  The Contractor shall furnish, 
erect, maintain and regularly inspect barricades, lights, signs and other devices as are 
necessary to prevent accidents and avoid damage or injury to the public.  These devices shall 
conform to the requirements set forth in the current MUTCD and current Caltrans 
Supplement(s).  Any painted graffiti, vandalized, or otherwise damaged signs or equipment 
shall be immediately replaced. 
 
All street closures, flagging arrangements, detours and traffic signing, including special signs, 
must be approved by the District at least ten (10) working days prior to such closures.  Public 
notification signs shall be approved by the District and installed at that time. 
 
Pathway:  If work it to be conducted in the vicinity of a pathway the Contractor to provide 
pedestrians with a safe walkway around the construction zone. 
 
Access:  The District shall provide the Contractor access to private property when the work 
requires such access. 
 
Traffic Control Plans:  10 working days prior to commencement of any work, the 
Contractor shall submit to the District a Traffic Control Plan for all of the various phases of 
construction.  Said plan shall follow the requirements of Section 7-10 of the Standard 
Specifications and the MUTCD and current Caltrans Supplement(s). 
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Full compensation for conforming to the requirements of Section 7-10 of the Standard 
Specifications, the MUTCD and current Caltrans Supplement(s) and these Special 
Provisions not otherwise provided for, shall be considered as included in the prices paid for 
the various contract items of work, and no additional compensation will be allowed thereof. 
 
10. SANITARY CONVENIENCE 

 
Necessary sanitary facilities for the use of workers on the job shall be provided and 
maintained in an approved manner by the Contractor, properly secluded from public 
observation and in compliance with health ordinances, laws and regulations, and their use 
shall be strictly enforced by the Contractor.  Any workman, who fails to use the sanitary 
facilities as intended, shall be removed from the project site permanently at the sole 
discretion of the Engineer. 

 
11. CONSTRUCTION YARD    

 
It shall be the Contractor’s responsibility to locate any storage sites for materials and equipment 
needed and such sites either located on public or private property must be approved in advance 
by the District or its authorized representative. If permission is given to use a District site, the 
Contractor shall repair any damage as a result of his operations and any repairs will restore the 
site to new and not pre-existing conditions. 

 
When storage sites are to be on located upon private property, the Contractor shall submit to 
the District or its authorized representative, written approval from the record owner 
authorizing the use of the property by the Contractor. The Contractor shall contact the 
District to determine if using the site as a stockpile area is allowed.  After the project is 
complete, the Contractor shall supply a written release signed by the owner of record that 
said property has been satisfactorily restored in order to provide assurance to the District that 
no later property owner claims will be filed by residents whose property has allegedly 
damaged by the Contractor and not repaired to their satisfaction.  

 
12. EQUIPMENT REQUIREMENTS 

 
Contractor shall furnish all equipment required to safely complete the work and avoid, if 
possible, conducting any on-site maintenance or repair of said equipment.  Necessary minor 
maintenance may be conducted on site; however, all maintenance and/or repairs shall be 
completed Monday through Friday during regular work hours.  Fueling and minor 
maintenance shall be in compliance with the National Pollutant Discharge Elimination 
System ("NPDES") requirements. 
 
All equipment shall be in good repair.  Equipment from which leaks of oil, hydraulic fluids, 
coolant, etc., are observed shall be removed from service until the necessary repairs have 
been completed. 

 
13. PRESERVATION OF PROPERTY 

 
Existing improvements in areas adjoining the locations whereon construction activities are 
being performed shall be protected from injury or damage resulting from operations of the 
Contractor.  In like manner any building, structure, tree, shrub, or other item in the vicinity 
of the Contractor’s operation, shall be similarly protected and preserved.  Vegetation cleared 
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during site preparation shall become the property of the Contractor and shall be removed 
from the area unless otherwise directed by the District. 
 
14. NPDES COMPLIANCE/WATER POLLUTION CONTROL  

 
Water pollution control shall consist of constructing those facilities specified by these 
Contract Documents, required by law, or as ordered by the District or its authorized 
representative. Said work is intended to provided prevention, control and abatement of water 
pollution to streams, oceans and other bodies of water. Full compensation for conforming to 
the requirements in this entire section shall be considered as included in the prices paid for 
the various contract items of work, and no additional compensation will be allowed 
therefore. 
 
Housekeeping/Cleanup: The Contractor shall prevent pollution of stormwater from cleanup 
and disposal operations by using good housekeeping methods.  When fluids or dry materials 
spill, cleanup should be immediate, thorough, and routine. The Contractor shall never 
attempt to wash them away with water, or bury them. The Contractor shall report significant 
spills to the appropriate spill response agencies immediately. The Contractor shall recognize 
that different types of materials have different disposal requirements and follow appropriate 
practices. The Contractor shall confine non-hazardous debris to dumpsters, covered at night 
or during wet weather, and taken to a landfill for recycling or disposal.  The Contractor shall 
handle hazardous debris in accordance with specific laws and regulations and dispose of as a 
hazardous waste. A separate permit is required. Common hazardous debris found on 
construction sites include, but are not limited to: liquid residues from paints, thinners, 
solvents, glues, and cleaning fluids, leaching agents form lumber such as formaldehyde, 
arsenic, copper, creosote and chromium, motor oil, gear oil, antifreeze fluids, brake fluids, 
etc., unused pesticides. 
 
Sanitary Waste Management: The Contractor shall prevent the discharge of sanitary waste 
to stormwater by providing convenient, properly located, well maintained facilities.  The 
Contractor shall hire a licensed portable sanitary facility leasing company which will clean 
the facilities regularly and keep them in good working order.  The Contractor shall make 
sure that portable sanitary facilities are located on relatively level ground away from traffic 
areas, drainage courses, and storm drain courses, and storm drain inlets.  The Contractor 
shall regularly inspect the facilities for any leaks, and have defective units replaced. 
 
Vehicle and Equipment Management: The Contractor shall use and maintain construction 
vehicles and equipment in a manner that prevent leaks and spills of fluids, contains wash 
waters, and controls off-site tracking.  The Contractor shall not allow leaking vehicles and 
equipment on-site and shall inspect equipment and vehicles frequently for leaks and repair 
them immediately. The Contractor shall clean up spills and leaks promptly with absorbent 
materials, and shall not flush with water. 
 
The Contractor shall fuel, maintain, and repair vehicles and equipment off-site whenever 
possible, and on-site only in designated areas. The Contractor shall prevent run-on and run-
off from designated areas, provide containment devices and cover if necessary. 
 
The Contractor shall wash vehicles and equipment on-site in designated, contained areas, 
allowing wash waters to infiltrate into the ground. The Contractor shall use phosphate-free, 
biodegradable soaps, and steam clean in confined areas only. 
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When not in use, the Contractor shall store equipment and vehicles in designated, contained 
areas and place drip pans and absorbent material under stored equipment that is prone to 
leaking and dripping (e.g. paving equipment). 
 
If the Contractor must drain and replace motor oil, radiator coolant, or other fluids on-site, 
use drip pans or drop cloths to catch drips and spills.  The Contractor shall collect all spent 
fluids, store in separate containers, and recycle whenever possible.  Note:  For recycling 
purposes, such liquids must not be mixed with other fluids.  Non-recycled fluids generally 
must be disposed of as hazardous waste. 
 
Surface and Subsurface Water Control: The Contractor shall prevent or reduce the 
discharge of pollutants to stormwater from surface and subsurface water control operations 
by using the following methods: 
 
For surface water control operations where the flow is routed to bypass the construction 
area, establish stable (erosion resistant) conveyance routes for the diverted flow. Trap any 
significant sediment (e.g., mud) generated by the rerouted flow in a sediment trap, filtering 
berm, or basin. 
 
In subsurface pumping or other subsurface water control operations where significant 
amounts of sediment (e.g., mud) are present in the removed water, capture the sediment in a 
sediment trap, filtering berm, or basin. 
 
If a sediment trap or basin is required for the surface or subsurface water control operations, 
the facility should be designed such that the sediment is settled or trapped in the facility 
prior to discharging of the water. 
 
In areas suspected of groundwater pollution, sample the groundwater near the 
excavation/pumping site and have the water tested for known or suspected pollutants at a 
certified laboratory. 
 
Any proposed discharge of groundwater may be subject to requirements of the Regional 
Water Quality Control Board if water is discharged to groundwater or land. 
 
Concrete and Mortar Products: The Contractor shall prevent or reduce the discharge of 
pollutants to stormwater from concrete waste by conducting washout at appropriate off-site 
locations, performing on-site washout in a designated area, and training employees and 
subcontractors. 
 
The Contractor shall store and mix dry and wet materials either off-site or under cover, away 
from drainage areas. 
 
For washout of concrete trucks the Contractor shall provide appropriate off-site locations or 
designated contained areas, at least 50 feet away from storm drains, open ditches, streets, or 
streams. 
 
The Contractor shall prevent run-off from designated washout areas by constructing a 
temporary pit or bermed area large enough for liquid and solid waste. When concrete sets, 
breakup and dispose of it in construction fills per direction of soils engineer or as solid waste 
or recycle. 
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The Contractor shall inform concrete suppliers of the designated washout locations and 
disposal sites for concrete and mortar products. 
 
Asphalt and Bituminous Products: Dispose of old asphalt properly.  Collect and remove 
all broken asphalt from the site and recycle whenever possible. Do not dispose of asphalt 
products into waterways. Follow the stormwater permitting requirements for industrial 
activities if paving involves an on-site mixing plant. 
 
Construction Water: The Contractor shall reduce or eliminate excessive construction water 
that may cause erosion and carry pollutants from the site.  The Contractor shall: 
 
Store construction water in leak proof tanks, located away from the drainage system. Use 
construction water conservatively.  Whenever possible, dispose of excess water on-site, by 
allowing it to soak into the ground. 
 
Saw Cut Slurry: Saw cut slurry contains pollutants that must be contained and disposed of 
properly. The Contractor shall: Prevent saw cut slurry from entering catch basins, manholes 
and storm drains. Direct slurry into a temporary pit. Dispose of by shoveling or vacuuming 
the slurry into a truck and removing from the site.  Place drip pans or absorbent materials 
under saw cutting equipment when not in use.  Clean up spills with absorbent materials 
rather than burying.  Dispose of absorbent material properly. 
 
Except as otherwise provided in the Standard Specifications or elsewhere in these Special 
Provisions, full compensation for conforming to the requirements in this section shall be 
considered as included in the prices paid for the various contract items of work, and no 
additional compensation will be allowed therefore. 

 
15. SAFETY, SANITARY AND MEDICAL REQUIREMENTS 

 
The Contractor, his employees, his subcontractors and their employees shall promptly and 
fully carry out the existing safety, sanitary and medical requirements as may from time to 
time be prescribed by the Industrial Safety Commission and by County or State Health 
Departments to the end that proper work shall be done and the safety and health of the 
employees and of the community may be conserved and safeguarded.  In case the Contractor 
does not observe any such regulations and orders, the District at the Contractor’s expense 
may enforce them. 

 
16. ELECTRICAL POWER 

 
Unless otherwise provided in the Special Provisions, the Contractor shall provide, at his own 
expense, all necessary electrical power required for his operations under the contract.  
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17. PROTECTION OF UNDERGROUND FACILITIES 
 

Attention is directed to the possible existence of underground facilities not known to the 
owner or in a location different from that, which maybe indicated on the plans, or in these 
Special Provisions.  The Contractor shall take steps to ascertain the exact location of all 
underground facilities prior to doing work that may damage such facilities or interfere with 
their service.  If the Contractor discovers underground facilities not indicated on the Plans or 
in these Special Provisions, he shall immediately give the District written notification of the 
existence of such facilities.  Such facilities shall be protected from damage as directed by the 
District and the Contractor will be paid for such work as extra work as provided in Section 3-
3 of the Standard Specifications. 

 
18. AIR POLLUTION CONTROL 

 
Section 7-8.2, “Air Pollution,” of the Standard Specifications is supplemented by the 
following: 
 
The Contractor shall comply with all air pollution control rules, regulations, ordinances and 
statutes which apply to any work performed pursuant to the contract, including any air 
pollution control rules, regulations, ordinances and statutes specified in Section 11017 of the 
Government Code. 
 
In the absence of any applicable air pollution control rules, regulations, ordinances or statutes 
governing solvents, all solvents including, but not limited to the solvent portions of paints, 
thinners, curing compounds, and liquid asphalt used on the project shall comply with the 
applicable material requirements of the Bay Area Air Quality Management District.  All 
containers of paint, thinner, curing compound or liquid asphalt shall be labeled to indicate 
that the contents fully comply with said requirements. 

 
19. PROJECT APPEARANCE 

 
The Contractor shall maintain a neat appearance to the work.  The project streets and any 
streets adversely affected by the Contractor’s activities shall be kept clean at all times. 
 
A motorized vacuum sweeper is required pursuant to the second paragraph of Subsection 7-
8.1 of the Standard Specifications. 
 
In any area visible to the public, the following shall apply:  When practicable, broken 
concrete and debris developed shall be disposed of concurrently with its removal.  If 
stockpiling is required, the material shall be placed in an area, which does not impact, public 
or private landscaping or irrigation and the material shall be removed or disposed of daily. 
 
Should the Contractor appear to be neglectful or negligent in maintaining a clean project site, 
the District may direct the Contractor’s attention to the existence of such condition(s).  The 
Contractor shall provide all necessary measures immediately, at his expense.  If attention is 
directed to the existence of such condition(s), and the Contractor fails to provide an 
appropriate remedy, any expense incurred by the District for providing correcting actions 
may be deducted from the pay estimates and the total contract price for the work, including a 
Fifty Dollar ($50.00) penalty per calendar day the condition(s) exist from date of notification. 
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Full compensation for conforming to the provisions in this section not otherwise provided for 
shall be considered as included in prices paid for the various contract items of work involved, 
and no additional compensation will be allowed therefore. 

 
20. WORK HOURS 

 
The Contractor’s working hours shall be limited to the hours between 8:00 a.m. and 5:00 
p.m., Monday through Friday, excluding those District holidays listed in Section II.A.5 of the 
Special Provision on page SP-2.  Deviation from normal working hours will not be allowed 
without prior consent of the District. 
 
In the event work is allowed by the District outside of the normal working hours, at the 
request of and for the benefit of the Contractor, inspection service fees shall be levied against 
the Contractor at a rate of $84.00 per hour, plus travel time where applicable. The above 
charge may also be levied if inspection services are deemed necessary by the District as a 
matter of public safety or to otherwise ensure the quality of the work. 
 
If work is permitted after sunset, the Contractor shall provide, at its expense, adequate light 
for proper prosecution of the work for the safety of the workmen and the public, and for 
proper inspection. 
 
21. CONSTRUCTION STAKING 

 
Contractor shall be required to provide any and all necessary construction staking required to 
construct the project. The Contractor shall be responsible for hiring a licensed land surveyor 
or a civil engineer authorized to survey, to provide a layout and construction staking of all 
improvements being constructed as part of this project. The contractor shall provide the 
District with cut sheets at least 24 hours prior to proceeding with new work. 
 
Payment 
Full Compensation for this item shall be considered included in the various bid items of this 
project and therefore, no additional compensation shall be allowed.  

 
 
 

 
END OF SECTION 
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CHECKLIST FOR BIDDERS 
 
The following information is required of all Bidders and are to be submitted with the bid: 
 

____ Signed Proposal Sheet 
 

____ Completed Bid Sheet(s) and bid schedule  
 
____ Acknowledgement of each addendum issued by the District, if 

any, with complete signed and dated copies of each addendum 
attached 

 
____ Executed Statement Acknowledging Penal and Civil Penalties 

Concerning the Contractor's Licensing Law 
 

____ Designation of Subcontractors 
 

____ Bid Security 
 

____ Non-Collusion Affidavit 
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PROPOSAL 
 

Temporary Fire Station Project  
 
TO THE KENSINGTON FIRE PROTECTION DISTRICT 
 
The undersigned, as bidder, declares that:  (1) this proposal is made without collusion with any other 
person, firm or corporation, and that the only persons or parties interested as principals are those named 
herein; (2) bidder has carefully examined the project plans, specifications, instructions to bidders, 
proposal, notice to contractors and all other information furnished therefore and the site of the proposed 
work; (3) bidder has investigated and is satisfied as to the conditions to be encountered, the character, 
quality and quantities of work to be performed and materials to be furnished.  Furthermore, bidder agrees 
that submission of this proposal shall be conclusive evidence that such examination and investigation 
have been made and agrees, in the event this contract be awarded to bidder, to enter into a contract with 
the KENSINGTON FIRE PROTECTION DISTRICT, to perform said proposed work in accordance with 
the plans, if any, and the terms of the specifications, in the time and manner therein prescribed, and to 
furnish or provide all materials, labor, tools, equipment, apparatus and other means necessary so to do, 
except such thereof as may otherwise be furnished or provided under the terms of said specifications, for 
the following stated unit prices or lump-sum price as submitted on the Schedule attached hereto: 
 
Accompanying this proposal is    (Insert "$   cash," "Cashier's 
Check," "certified check," or "Bid Bond," as the case may be) in the amount equal to at least ten percent 
(10%) of the bid price. 
 
The undersigned further agrees that should he/she be awarded the contract on the basis hereof and 
thereafter, defaults in executing the required contract, with necessary bonds and documents, within fifteen 
(15) working days, after having received notice that the contract has been awarded and is ready for 
signature, the proceeds of the security accompanying his bid shall become the property of the 
KENSINGTON FIRE PROTECTION DISTRICT and this proposal and the acceptance thereof may be 
considered null and void. 
 
Licensed in accordance with an act providing for the registration of contractors, California Contractor's 
License No.   ______, Class   _______, Expiration Date     . 
DIR# ________________________ 
 
Signature(s) of bidder:     __________________________________ 
If an individual, so state.  If a firm or co-partnership, state the firm name and give the names of all 
individual co-partners composing the firm.  If a corporation, state legal name of corporation, also names 
of president, secretary, treasurer, and manager thereof.  Two notarized officer's signatures and the 
corporate seal are required for corporations. 
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Legal Business Name:   
 
Address:  
 
Telephone:  
 
Contact:  
 

Proposals which do not show the number and date of the Bidder's License under the provisions of 
Chapter 9 of Division 3 of the Business & Professional Code will be rejected.  To be submitted with 

each bid to contract for Temporary Fire Station Project 
 
 
Bid Date        
 
This information must include all construction work undertaken in the State of California by the bidder 
and partnership joint venture or corporation that any principal of the bidder participated in as a principal 
or owner for the last five calendar years and the current calendar year prior to the date of bid submittal.  
Separate information shall be submitted for each particular partnership, joint venture, corporate or 
individual bidder.  The bidder may attach any additional information or explanation of data which 
bidder would like to be taken into consideration in evaluating the safety record.  An explanation must 
be attached of the circumstances surrounding any and all fatalities. 
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KENSINGTON FIRE PROTECTION DISTRICT 
 

BID SCHEDULE 
 
NAME OF COMPANY:  
 
To the Kensington Fire Protection District and its Board of Directors: 
 
In compliance with the Notice Inviting Sealed Bids, the undersigned hereby agrees to enter into a contract to 
furnish all labor, materials, equipment and supplies for the project identified as Temporary Fire Station Project 
in accordance with the specifications and plans in the Contract Documents which are on file with the District to 
the satisfaction and under the direction of the District at the following prices:  

 

Item Description Quantity Unit Total Amount 

1 General Conditions 1 LS   

2 Bonds & Insurance 1 LS   

3 Mobilization 1 LS   

4 
Demolition, Excavation & Grading, Site 
Preparation, Coring 1 LS  

5 Fencing 1 LS  

6 Plumbing 1 LS  

7 
PG&E connections, Electrical, Lighting, 
Power 1 LS  

8 Paving - Asphalt, Concrete, Asphalt Berm  1 LS  

9 Site Utilities & Drainage 1 LS  

10 
Miscellaneous to cover all other scope 
items 1 LS  

 Base Bid Grand Total:  
 
BASE BID TOTAL AMOUNT IN WORDS: _____________________________________________________ 

 
Bid schedule is provided for reference only. Bidder’s base bid price should include costs for all 
the scope on the bid documents and addendums. 
 
District will include the following allowances in the selected bidder’s contract. Costs for the scope 
listed below will be negotiated with the selected contractor on lumpsum or T&M basis. 
 

1. Coordination/Assist with modular building installation - $15,000 
2. Coordination Assist with carport structure installation - $15,000 
3. Coordination Assist with storage sheds, gate and generator installation - $5,000 
4. Additional Scope allowance - $30,000 
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Bidder acknowledges receipt of the following addendum(s), cost of which is included in the base bid: 
 
Addendums  Date  Initial 
 
______________________________________ 
 
______________________________________ 
 
The undersigned further agrees to deliver and to complete the work within 50 working days, from the 
date of issuance, by the District, of notice to proceed with the work, and within 15 days of the date of 
mailing of the notice of award, to enter into and execute and provide to the District the necessary 
contract with the necessary bonds and other required documents, and in case of default in executing the 
necessary contract within the time fixed by the Instructions to Bidders, the bidder's security 
accompanying this bid shall become the property of and be forfeited to the District 
 
Prime Contractor           
 
DIR #      
 
License #      Expiration Date     
 
Contractors License number and expiration date are herein stated under penalty of perjury. 
 
By:       Title:        
 
Dated this    day of    , 20    
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STATEMENT ACKNOWLEDGING PENAL AND CIVIL PENALTIES 
CONCERNING THE CONTRACTORS' LICENSING LAWS 

[Business & Professions Code 7028.15] 
[Public Contract Code  20103.5] 

 
I, the undersigned, certify that I am aware of the following provisions of California law and that I, or 
the entity on whose behalf this certification is given, hold a currently valid California contractor's 
license as set forth below: 
 
Business & Professions Code 7028.15: 
 

(a) It is a misdemeanor for any person to submit a bid to a public agency in order to 
engage in the business or act in the capacity of a contractor within this state 
without having a license therefore, except in any of the following cases: 

 
(1) The person is particularly exempted from this chapter. 

 
(2) The bid is submitted on a state project governed by Section 10164 of 

the Public Contract Code or on any local agency project governed by 
Section 20103.5 of the Public Contract Code. 

 
(b) If a person has been previously convicted of the offense described in this section, the 

court shall impose a fine of 20 percent of the price of the contract under which the 
unlicensed person performed contracting work, or four thousand five hundred dollars 
($4,500), whichever is greater, or imprisonment in the county jail for not less than 10 
days nor more than six months, or both. 

 
In the event the person performing the contracting work has agreed to furnish materials 
and labor on an hourly basis, "the price of the contract" for the purposes of this 
subdivision means the aggregate sum of the cost of materials and labor furnished and 
the cost of completing the work to be performed. 

 
(c) This section shall not apply to a joint venture license, as required by Section 7029.1. 

However, at the time of making a bid as a joint venture, each person submitting the bid 
shall be subject to this section with respect to his or her individual licensure. 

 
(d) This section shall not affect the right or ability of a licensed architect, land surveyor, or 

registered professional engineer to form joint ventures with licensed contractor to 
render services within the scope of their respective practices. 

 
(e) Unless one of the foregoing exceptions applies, a bid submitted to a public agency by a 

contractor who is not licensed in accordance with this chapter shall be considered non-
responsive and shall be rejected by the public agency.  Unless one of the foregoing 
exceptions applies, a local public agency shall, before awarding a contract or issuing a 
purchase order, verify that the contractor was properly licensed when the contractor 
submitted the bid.  Notwithstanding any other provision of law, unless one of the 
foregoing exceptions applies, the registrar may issue a citation to any public officer or 
employee of a public entity who knowingly awards a contract or issues a purchase 
order to a contractor who is not licensed pursuant to this chapter.  The amount of civil 
penalties, appeal, and finality of such citations shall be subject to Sections 7028.7 to 
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7028.13 inclusive.  Any contract awarded to, or any purchase order issued to, a 
contractor who is not licensed pursuant to this chapter is void. 

 
(f) Any compliance or noncompliance with subdivision (e) of this section, as added by 

Chapter 863 of the Statutes of 1989, shall not invalidate any contract or bid awarded by 
a public agency during which time that subdivision was in effect. 

 
(g) A public employee or officer shall not be subject to a citation pursuant to this section if 

the public employee, officer, or employing agency made an inquiry to the board for the 
purposes of verifying the license status of any person or contractor and the board failed 
to respond to the inquiry within three business days.  For purposes of this section, a 
telephone response by the board shall be deemed sufficient. 

 
Public Contract Code 20103.5: 
 

In all contracts subject to this part where federal funds are involved, no bid submitted shall be 
invalidated by the failure of the bidder to be licensed in accordance with the laws of this state.  
However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of this state.  The first payment for work or material under any 
contract shall not be made unless and until the Registrar of Contractors verifies to the agency 
that the records of the Contractor's State License Board indicate that the contractor was 
properly licensed at the time the contract was awarded.  Any bidder or contractor not so 
licensed shall be subject to all legal penalties imposed by law including, but not limited to, any 
appropriate disciplinary action by the Contractor's State License Board.  The agency shall 
include a statement to that effect in the standard form of prequalification questionnaire and 
financial statement.  Failure of the bidder to obtain proper and adequate licensing for an award 
of a contract shall constitute a failure to execute the contract and shall result in the forfeiture of 
the security of the bidder. 

 
 
License No.:        
 
Class:  :        
 
Expiration Date:       
 
DIR# :       
 
 
Date:         
 
Signature:        
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DESIGNATION OF SUBCONTRACTORS 
[Public Contract Code section 4104] 

 
Public Contract Code section 4104 provides as follows: 
 
Any officer, department, board or commission taking bids for the construction of any public work or 
improvement shall provide in the specifications prepared for the work or improvement or in the general 
conditions under which bids will be received for the doing of the work incident to the public work or 
improvement that any person making a bid or offer to perform the work, shall, in his or her bid or offer, 
set forth: 
 

(a)(1) The name and the location of the place of business of each subcontractor who will 
perform work or labor or render service to the prime contractor in or about the construction of 
the work or improvement, or a subcontractor licensed by the State of California who, under 
subcontract to the prime contractor, specially fabricates and installs a portion of the work or 
improvement according to detailed drawings contained in the plans and specifications, in an 
amount in excess of one-half of 1 percent of the prime contractor's total bid or, in the case of 
bids or offers for the construction of streets or highways, including bridges, in excess of one-
half of 1 percent of the prime contractor's total bid or ten thousand dollars ($10,000), whichever 
is greater. 
 

(2)(A) Subject to subparagraph (B), any information requested by the officer, department, 
board, or commission concerning any subcontractor who the prime contractor is required to list 
under this subdivision, other than the subcontractor's name and location of business, may be 
submitted by the prime contractor up to 24 hours after the deadline established by the officer, 
department, board, or commission for receipt of bids by prime contractors. 
 

(B) A state or local agency may implement subparagraph (A) at its option. 
 

(b) The portion of the work that will be done by each subcontractor under this act. The prime 
contractor shall list only one subcontractor for each portion as is defined by the prime 
contractor in his or her bid. 
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FORM A-1 
 

TEMPORARY FIRE STATION PROJECT 
BIDDER STATEMENT OF SUBCONTRACTOR 

(Attach Additional Sheets if needed) 
 

 
Subcontractor’s Name, 

Address, Contact Information 
DIR # License # Proposed Scope 
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 Bond No.                               
BID BOND 

 
 
(Bidders must use this form; use of any other bond form may render a bid non-responsive) 
 
KNOW ALL PERSONS BY THESE PRESENTS that: 
 
WHEREAS the Kensington Fire Protection District          

(A Public Agency), has issued an invitation for bids for the work described as follows: Temporary Fire Station 

Project,  

WHEREAS   

  
 (Name and address of Bidder) 
 
(Principal), desires to submit a bid to Public Agency for the work. 
 
WHEREAS, bidders are required under the provisions of the California Public Contract Code to furnish a form of bidder's 
security with their bid. 
 
NOW, THEREFORE, we, the undersigned Principal, and   

  

 , 
 (Name and address of Surety) 
(Surety) a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly bound unto 

the Public Agency in the penal sum of   

  

Dollars ($       ), being not less than ten percent (10%) of the total bid  
price, in lawful money of the United States of America, for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 
 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal is awarded a contract for 
the work by the Public Agency and, within the time and in the manner required by the bidding specifications, enters into 
the written form of contract included with bidding specifications, furnishes the required bonds, one to guarantee faithful 
performance and the other to guarantee payment for labor and materials, and furnishes the required insurance coverages, 
then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect. 
 
 
In case suit is brought upon this bond, Surety further agrees to pay all court costs incurred by the Public Agency in the suit 
and reasonable attorneys' fees in an amount fixed by the court.  Surety hereby waives the provisions of California Civil 
Code Section 2845. 
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IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety, on the date set forth below, 
the name of each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) 
pursuant to authority of its governing body. 
 
 
Dated:         
 

 
Principal 
 
  
 
  
 
 
By:  

Its 
 
 
By:  

Its 
 
 
 
 
 
 
 
 
 (Seal) 
 

  
Surety 
 
  
 
  
 
 
By:  

Its 
 
 
By:  

Its 
 
 
 
 
 
 
 
 
 (Seal) 
 

   
Note: This bond must be dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-in-fact must 

be attached. 
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NONCOLLUSION AFFIDAVIT 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

[Title 23 United States Code Section 112 and Public Contract Code Section 7106] 
 
 
 
State of California      ) 

) ss. 
County of        ) 
 
In accordance with Title 23 United States Code Section 112 and Public Contract Code Section 7106   
     , being first duly sworn, deposes and says that he or she is                      
              
of   
the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed 
person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive 
or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 
else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly 
or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or 
any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or 
to secure any advantage against the public body awarding the contract of anyone interested in the proposed 
contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.  
 
 

Signature   
 
 
Subscribed and sworn to before me on   

(Date) 
 
 
(Notary Seal)      Signature   

Notary Public 



 

 

KENSINGTON FIRE PROTECTION DISTRICT 
CHECKLIST FOR EXECUTION OF CONSTRUCTION CONTRACT 

 
 
TO BE SUBMITTED BY SUCCESSFUL BIDDER: 
 
___  Two Executed Notarized Copies of the Contract  
 
___  Payment Bond in 100% of the Amount of Contract  
 
___  Performance Bond in 100% of the Amount of Contract  
 
___  General Liability Insurance Certificate in the Amount of $1 Million, naming the District 

as an additional insured 
 
___  Property Damage Insurance ($1 Million minimum), naming the District as an 

additional insured 
 
___  Automobile Insurance Certificate in the Amount of $1 Million, naming the District as an 

additional insured 
 
___  Workers Compensation Certificate ($1,000,000 minimum)  
 
___ Agreement to Comply with California Labor Law Requirements (C-10 Attached) 
 
___  Indemnification and Hold Harmless Agreement (C-11 Attached) 
 
 
 
 
 
Note: The above documents must remain valid during the life of the contract. 
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KENSINGTON FIRE PROTECTION DISTRICT 
 

CONTRACT 
 

For 
 

Temporary Fire Station Project 
 
THIS AGREEMENT is made and entered this  day of ___________________________________, 
2022, by and between the KENSINGTON FIRE PROTECTION DISTRICT, hereinafter referred to as "District" 
and                                                                          , hereinafter referred to as "Contractor." 
 
WITNESSETH: 
 
WHEREAS, Contractor and Contractor's Surety are providing the bonds attached hereto and incorporated by this 
reference, and 
 
WHEREAS, District desires to contract with Contractor to perform the services detailed in this contract, including 
the Proposal, and 
 
WHEREAS, Contractor has represented that it is fully qualified to assume and discharge such responsibility; 
 

NOW, THEREFORE, the parties hereto do agree as follows: 
 
1. Scope of Services.  District hereby employs Contractor to perform the work and provide the services and 

materials for the project identified as:  Temporary Fire Station, as described in these Plans and 
Specifications, attached hereto and incorporated herein by this reference, including miscellaneous 
appurtenant work.  Such work shall be performed in a good and workmanlike manner, under the terms as 
stated herein and in these Plans and Specifications.  In the event of any conflict between the terms of this 
agreement and any of the above-referenced documents, the terms of this agreement shall be controlling. 

 
2. Compensation.  In consideration of the services rendered hereunder, Contractor shall be paid 

______________ dollars in accordance with the prices as submitted on the Bid Sheet of the Proposal, 
attached hereto as a part of these Plans and Specifications and in accordance with the Special Provisions.  

 
3. Independent Contractor.  It is specifically understood and agreed by all parties hereto that Contractor is, 

for the purposes of this Agreement, an independent contractor and not an employee of the District.  
Accordingly, Contractor shall not be deemed the District's employee for any purpose whatsoever.  
Contractor shall not incur or have the power to incur any debt, obligation or liability whatever for or 
against District. 

 
4. Assignment.  This agreement may not be assigned by Contractor, in whole or in part, without the prior 

written consent of District. 
 
5. Termination.  This Agreement may be canceled by District at any time without penalty upon thirty (30) 

days' written notice.  In the event of termination without fault of Contractor, District shall pay Contractor 
for all services rendered prior to date of termination, and such payment shall be in full satisfaction of all 
services rendered hereunder.
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6. Worker's Compensation Insurance.  California Labor Code Sections 1860 and 3700 provide that every 
contractor will be required to secure the payment of compensation to its employees.  In accordance with 
the provisions of California Labor Code Section 1861, the Contractor hereby certifies as follows: 

 
"I am aware of the provisions of Section 3700 of the Labor Code 
which require every employer to be insured against liability for 
worker's compensation or to under take self-insurance in 
accordance with the provisions of that code, and I will comply 
with such provisions before commencing the performance of the 
work of this contract." 

 
7. Prevailing Wages and General Rate of Per Diem Wages.  Pursuant to the Labor Code of the State of 

California, the Director of Industrial Relations has determined the general prevailing rate of wages and 
employer payments for health and welfare, vacation, pension and similar purposes applicable to the work 
to be done.  This rate and scale are on file with the District and copies will be made available to any 
interested party on request. The Contractor to whom the contract is awarded, and the subcontractors under 
him must pay not less than these rates for this area to all workers employed in the execution of this 
contract. 

 
8. Dispute resolution is subject to the provision of Article 1.5 (commencing at Section 20104) of Division 2, 

Part 3 of the California Public Contract Code regarding the resolution of public works claims of less than 
$375,000. Article 1.5 mandates certain procedures for the filing of claims and supporting documentation 
by the contractor, for the response to such claims by the contracting public agency, for a mandatory meet 
and confer conference upon the request of the contractor, for mandatory non-binding mediation in the 
event of litigation is commenced, and for mandatory judicial arbitration upon the failure to resolve the 
dispute through mediation.  This contract hereby incorporates the provisions of Article 1.5 as though fully 
set forth herein. 

 
9. Suit; Recovery of Attorney Fees & Costs.  Should either party bring any action to protect or enforce its 

rights hereunder, the prevailing party in such action shall be entitled to recover, in addition to all other 
relief, its reasonable attorneys fees and court costs. 

 
10. Severability.  If any term or provision or portion of a term or provision of this contract is declared invalid 

or unenforceable by any court of lawful jurisdiction, then the remaining terms and provisions or portions 
of terms or provisions will not be affected thereby and will remain in full force and effect. 
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IN WITNESS WHEREOF, the parties hereto have executed the within Agreement the day and year first above 
written. 
 
KENSINGTON FIRE PROTECTION DISTRICT  
 
By:            Title: ______________________ 
 
 
        
Printed Name    Date 
 
 
 
ATTEST: 
 
By:           Title: _______________________ 
 
 
        
Printed Name    Date 
 
 
 
 
CONTRACTOR: 
 
By:         
 
 
        
Printed Name    Date 
 
 
 
 
Approved as to Form 
 
 
 
 
_____________________________ 
District Counsel
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KENSINGTON FIRE PROTECTION DISTRICT 
 

INSTRUCTIONS FOR EXECUTION OF INSTRUMENTS 
 
 
THIS IS INSTRUCTION ONLY - IT IS NOT TO BE SIGNED OR USED IN CONJUNCTION WITH THE 
AGREEMENT OR ANY OTHER FORMS THAT MUST BE TURNED INTO THE KENSINGTON FIRE 
PROTECTION DISTRICT - IT IS SIMPLY A FORMAT TO USE WHEN FILLING OUT DOCUMENTS. 
 
1. By an Individual.  The individual must sign the instrument, and if he/she is doing business under a 

fictitious name, the fictitious name must be set forth.  The signature must be acknowledged before a 
Notary Public, using the proper form of acknowledgment. 

 
2. By a Partnership.  The name of the partnership must be set forth followed by the signatures of less than all 

of the partners will be acceptable only if submitted with evidence of authority to act on behalf of the 
partnership.  The signatures must be acknowledged before a Notary Public, using the proper form of 
acknowledgment. 

 
3. By a Corporation.  The name of the corporation must be set forth, followed by the signatures of the 

President or Vice President  and  Secretary or Assistant Secretary.  The signatures must be acknowledged 
before a Notary Public, using in substance the following form of acknowledgment. 

 
4. By a Surety.  The name of the surety must be set forth, followed by an authorized signature.  The 

signatures must be acknowledged before a Notary Public, using the proper form of acknowledgment. 
 
STATE OF    ) 

)  SS. 
COUNTY OF    ) 
 
On       , 20____, before me, the undersigned, appeared   
known to me to be the President or Vice President and known to be to be the Secretary or Assistant Secretary of 
the corporation that executed the within instrument, and acknowledged to me that such corporation executed the 
within instrument pursuant to its by-laws or a resolution. 
 
WITNESS my signature and seal. 
 

 
Notary Public 
 
 
 
(Seal) 
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INSURANCE REQUIREMENTS FOR KENSINGTON FIRE PROTECTION DISTRICT 
Public Works Contract 

 
The Contractor shall at all time during the term of this Agreement carry, maintain, and keep in full force and 
effect, with an insurance company admitted to do business in California and approved by the District (1) a policy 
or policies of broad-form comprehensive general liability insurance with minimum limits of $1,000,000.00 
combined single limit coverage against any injury, death, lose, or damage as a result of wrongful or negligent acts 
by the Contractor, its officers, employees, agents, and independent contractors in performance of services under 
this Agreement; (2) property damage insurance with a minimum limit of $1,000,000.00; (3) automotive liability 
insurance with a minimum combined single limits coverage of $1,000,000.00; and (4) worker's compensation 
insurance with a minimum limit of $1,000,000.00 or the amount required by law, whichever is greater.  The 
District, its officers, employees, attorneys, and volunteers shall be named as additional insureds on the policy(ies) 
as to comprehensive general liability and property damage. 
 

1. All insurance policies shall provide that the insurance coverage shall not be non-renewed, 
canceled, reduced, or otherwise modified (except through addition of additional insureds to the 
policy) by the insurance carrier without the insurance carrier giving the District thirty (30) day's 
prior written notice thereof.  The Contractor agrees that it will not cancel, reduce or otherwise 
modify said insurance coverage. 

 
2. The Contractor agrees that if it does not keep the aforesaid insurance in full force and effect, and 

such insurance is available at a reasonable cost, the District may take out the necessary insurance 
and pay the premium thereon, and the repayment thereof shall be deemed an obligation of the 
Contractor and the cost of such insurance may be deducted, at the option of the District, from 
payments due the Contractor. 

 
3. The Contractor shall submit to the District (1) insurance certificates indicating compliance with 

the minimum worker's compensation insurance requirements above, and (2) insurance policy 
endorsements above, not less than one (1) day prior to beginning of performance under this 
Agreement.  Endorsements must be executed on the District's appropriate standard forms entitled 
"Additional Insured Endorsement," copies of which are attached hereto. 
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 Bond No.                               
PAYMENT BOND 

(LABOR AND MATERIALS) 
 
 
KNOW ALL PERSONS BY THESE PRESENTS that: 
 
WHEREAS the Kensington Fire Protection District (A Public Agency), has awarded to      

  

  
 (Name and address of Contractor) 
(Principal), a contract (the Contract) for the work described as follows: 
 
Temporary Fire Station Project 
 
WHEREAS, Principal is required under the terms of the Contract and the California Civil Code to secure the 
payment of claims of laborers, mechanics, materialmen, and other persons as provided by law. 
 
NOW, THEREFORE, we, the undersigned Principal, and   

  

 , 
 (Name and address of Surety) 
(A Surety) a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly 

bound unto the Public Agency in the penal sum of   

  

Dollars ($     ), this amount being not less than 100% of the total contract 
price, in lawful money of the United States of America, for the payment of which sum well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by 
these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal, his, her or its 
heirs, executors, administrators, successors or assigns, or subcontractors shall fail to pay any of the persons named 
in Section 9554 of the California Civil Code, or any amounts due under the Unemployment Insurance Code with 
respect to work or labor performed under the Contract, or for any amounts required to be deducted, withheld, and 
paid over to the Employment Development Department from the wages of employees of the Principal and 
subcontractors pursuant to Section 13020 of the Unemployment Insurance Code, with respect to work or labor 
performed under the Contract, the Surety will pay for the same in an amount not exceeding the penal sum 
specified in this bond; otherwise, this obligation shall become null and void. 
 
This bond shall inure to the benefit of any of the persons named in Section 9554 of the California Civil Code so as 
to give a right of action to such persons or their assigns in any suit brought upon the bond.  In case suit is brought 
upon this bond, Surety further agrees to pay all court costs and reasonable attorneys' fees in an amount fixed by 
the court. 
 
Further, the Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration, 
addition or modification to the terms of the Contract, or of the work to be performed thereunder, or the 
specifications for the same, shall in any way affect its obligations under this bond, and it does hereby waive notice 
of any such change, extension of time, alteration, addition, or modification to the terms of the Contract or to the 
work or to the specifications thereunder.  Surety hereby waives the provisions of California Civil Code sections 
2845 and 2849. 
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IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all purposes 
be deemed an original hereof, have been duly executed by Principal and Surety, on the date set forth below, the 
name of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative(s) pursuant to authority of its governing body. 
 
Dated:         

 
Principal 
 
  
 
  
 
 
By:  

Its 
 
 
By:  

Its 
 
 
 
 
 
 
 (Seal) 
 
 
 
 
 
APPROVED AS TO SURETY AND 
PRINCIPAL AMOUNT 
 
 
By:  
    Insurance Administrator 
 
 
 

  
Surety 
 
  
 
  
 
 
By:  

Its 
 
 
By:  

Its 
 
 
 
 
 
 
  
 
 
 
 
 
 

 

   
Note: This bond must be executed in duplicate and dated, all signatures must be notarized, and evidence of the authority of any person signing 

as attorney-in-fact must be attached. 
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 Bond No.        
                         

PERFORMANCE BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS that: 
 
WHEREAS the Kensington Fire Protection District (A Public Agency), has awarded to      

  

  
 (Name and address of Contractor) 
(Principal), a contract (the Contract) for the work described as follows: 
 
Temporary Fire Station Project 
 
WHEREAS, Principal is required under the terms of the Contract to furnish a bond for the faithful performance of 
the Contract. 
 
NOW, THEREFORE, we, the undersigned Principal, and   

  

 , 
 (Name and address of Surety) 
(A Surety) a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly 

bound unto the Public Agency in the penal sum of   

  

Dollars ($       ), this amount being not less than the total 
contract price, in lawful money of the United States of America, for the payment of which sum well and truly to 
be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal, his, her or its 
heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform all the undertakings, terms, covenants, conditions and agreements in the Contract and any 
alteration thereof made as therein provided, on the Principal's part to be kept and performed, all within the time 
and in the manner therein specified, and in all respects according to their true intent and meaning, and shall 
indemnify and hold harmless the Public Agency, its officers, agents, and others as therein provided, then this 
obligation shall become null and void; otherwise, it shall be and remain in full force and effect. 
 
In case suit is brought upon this bond, Surety further agrees to pay all court costs and reasonable attorneys' fees in 
an amount fixed by the court. 
 
FURTHER, the Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration, addition or modification to the terms of the Contract, or of the work to be performed thereunder, or the 
specifications for the same, shall in any way affect its obligations under this bond, and it does hereby waive notice 
of any such change, extension of time, alteration, addition, or modification to the terms of the Contract or to the 
work or to the specifications thereunder.  Surety hereby waives the provisions of California Civil Code 2845 and 
2849.  The District is the principal beneficiary of this bond and has all rights of a party hereto. 
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IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all purposes 
be deemed an original hereof, have been duly executed by Principal and Surety, on the date set forth below, the 
name of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative(s) pursuant to authority of its governing body. 
 
Dated:         

 
Principal  
 
  
 
  
 
 
By:  

Its 
 
 
By:  

Its 
 
 
 
 
 
 (Seal) 
 
APPROVED AS TO SURETY AND 
PRINCIPAL AMOUNT 
 
 
By:  
    Insurance Administrator 
 
 

  
Surety  
 
  
 
  
 
 
By:  

Its 
 
 
By:  

Its 
 
 
 
 
 
  
 
 
 
 

 
 

Note: This bond must be executed in duplicate and dated, all signatures must be notarized, and evidence of the authority of any person signing 
as attorney-in-fact must be attached. 
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WORKER'S COMPENSATION CERTIFICATE OF INSURANCE 
 
WHEREAS, the Kensington Fire Protection District has required certain insurance to be provided by: 
 
  
 
NOW THEREFORE, the undersigned insurance company does hereby certify that it has issued the policy or 
policies described below to the following named insureds and that the same are in force at this time: 
 
1. This certificate is issued to: 
 

Kensington Fire Protection District 
 217 Arlington Avenue, Kensington, CA 94707 
 
2. The insureds under such policy or policies are: 
 
  
 
3. Worker’s Compensation Policy or Policies in a form approved by the Insurance Commissioner of 

California covering all operations of the named insureds as follows: 
 
 Policy Number   Effective Date    Expiration Date 
 
 __________________  ____________________  _________________ 
 
 __________________  ____________________  _________________ 
 
 __________________  ____________________  _________________ 
  
 
4. Said policy or policies shall not be canceled, nor shall there be any reduction in coverage or limits of 

liability, unless and until thirty days' written notice thereof has been served upon the Kensington Fire 
Protection District 

 
         
 
         
 

By:         
Its Authorized Representative 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

[INTENTIONALLY LEFT BLANK]
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AGREEMENT TO COMPLY WITH 
CALIFORNIA LABOR LAW REQUIREMENTS 

[Labor Code Sections 1720, 1773.9, 1773.11, 1775, 1776, 1777.5, 1813, 1860, 1861, 3700] 
 
The undersigned Contractor certifies that it is aware of and hereby agrees to fully comply with the following 
provisions of California law: 
 

1. Contractor acknowledges that this contract is subject to the provisions of Division 2, Part 7, Chapter 1 
(commencing with Section 1720) of the California Labor Code relating to public works and the awarding 
public agency (Agency) and agrees to be bound by all the provisions thereof as though set forth in full 
herein.   

 

2. Contractor agrees to comply with the provisions of California Labor Code Section 1773.9 which requires 
the payment of per diem wages to each worker needed to execute the work to the extent required by law, 
as well as California Labor Code Section 1773.11, which requires payment of holiday and overtime 
wages to each worker needed to execute the work to the extent required by law. 

 
3. Contractor agrees to comply with the provisions of California Labor Code Sections 1774 and 1775 

concerning the payment of prevailing rates of wages to workers and the penalties for failure to pay 
prevailing wages.  The Contractor shall, as a penalty to the Agency, forfeit not more than fifty dollars 
($50) for each calendar day, or portion thereof, for each worker paid less than the prevailing rates as 
determined by the Director of Industrial Relations for the work or craft in which the worker is employed 
for any public work done under the contract by Contractor or by any subcontractor. 

 
4. Contractor agrees to comply with the provisions of California Labor Code Section 1776 which require 

Contractor and each subcontractor to (1) keep accurate payroll records, (2) certify and make such payroll 
records available for inspection as provided by Section 1776, and (3) inform the Agency of the location of 
the records. The Contractor is responsible for compliance with Section 1776 by itself and all of its 
subcontractors. 

 

5. Contractor agrees to comply with the provisions of California Labor Code Section 1777.5 concerning the 
employment of apprentices on public works projects, and further agrees that Contractor is responsible for 
compliance with Section 1777.5 by itself and all of its subcontractors. 

 
6. Contractor agrees to comply with the provisions of California Labor Code Section 1813 concerning 

penalties for workers who work excess hours.  The Contractor shall, as a penalty to the Agency, forfeit 
twenty-five dollars ($25) for each worker employed in the execution of the contract by the Contractor or 
by any subcontractor for each calendar day during which such worker is required or permitted to work 
more than 8 hours in any one calendar day and 40 hours in any one calendar week in violation of the 
provisions of Division 2, Part 7, Chapter 1, Article 3 of the California Labor Code. 

 

7. California Labor Code Sections 1860 and 3700 provide that every contractor will be required to secure 
the payment of compensation to its employees.  In accordance with the provisions of California Labor 
Code Section 1861, Contractor hereby certifies as follows: 

 
 I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be 

insured against liability for worker's compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before commencing the performance of 
the work of this contract.  

 
Date       Signature    
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT AND WAIVER OF 
SUBROGATION AND CONTRIBUTION 

 
Contract/Agreement/License/Permit No. or description:   
  
 
Indemnitor(s) (list all names): 
 
To the fullest extent permitted by law, Indemnitor hereby agrees, at its sole cost and expense, to defend, protect, 
indemnify, and hold harmless the Kensington Fire Protection District and its elected officials, officers, attorneys, 
agents, employees, volunteers, successors, and assigns (collectively Indemnitees) from and against any and all 
damages, costs, expenses, liabilities, claims, demands, causes of action, proceedings, expenses, judgments, 
penalties, liens, and losses of any nature whatsoever, including fees of accountants, attorneys, or other 
professionals and all costs associated therewith (collectively Liabilities), arising or claimed to arise, directly or 
indirectly, out of, in connection with, resulting from, or related to any act, failure to act, error, or omission of  
Indemnitor or any of its officers, agents, servants, employees, subcontractors, materialmen, suppliers or their 
officers, agents, servants or employees, arising or claimed to arise, directly or indirectly, out of, in connection 
with, resulting from, or related to the above-referenced contract, agreement, license, or permit (the  Agreement) or 
the performance or failure to perform any term, provision, covenant, or condition of the Agreement, including this 
indemnity provision.  This indemnity provision is effective regardless of any prior, concurrent, or subsequent 
active or passive negligence by Indemnitees and shall operate to fully indemnify Indemnitees against any such 
negligence.  This indemnity provision shall survive the termination of the Agreement and is in addition to any 
other rights or remedies which Indemnitees may have under the law.  Payment is not required as a condition 
precedent to an Indemnitee's right to recover under this indemnity provision, and an entry of judgment against an 
Indemnitee shall be conclusive in favor of the Indemnitee's right to recover under this indemnity provision.  
Indemnitor shall pay Indemnitees for any attorney’s fees and costs incurred in enforcing this indemnification 
provision.  Notwithstanding the foregoing, nothing in this instrument shall be construed to encompass (a) 
Indemnitees' sole negligence or willful misconduct to the limited extent that the underlying Agreement is subject 
to Civil Code 2782(a) or (b) the contracting public agency's active negligence to the limited extent that the 
underlying Agreement is subject to Civil Code 2782(b).  This indemnity is effective without reference to the 
existence or applicability of any insurance coverages which may have been required under the Agreement or any 
additional insured endorsements which may extend to Indemnitees. 
 
Notwithstanding the foregoing, to the extent that this Agreement includes design professional services under Civil 
Code Section 2782.8, as may be amended from time to time, such duties of Consultant to indemnify shall only be 
to the full extent permitted by Civil Code Section 2782.8. 
 
Indemnitor, on behalf of itself and all parties claiming under or through it, hereby waives all rights of subrogation 
and contribution against the Indemnitees, while acting within the scope of their duties, from all claims, losses and 
liabilities arising out of or incident to activities or operations performed by or on behalf of the Indemnitor 
regardless of any prior, concurrent, or subsequent active or passive negligence by the Indemnitees.   
 
In the event there is more than one person or entity named in the Agreement as an Indemnitor, then all 
obligations, liabilities, covenants and conditions under this instrument shall be joint and several. 
 
Indemnitor 
 
Name  
 
 
By:  

Its 

  
 
Name  
 
 
By:  
              Its 

   
   
 



 

C-14 

 
 



 

 

 
APPENDICES 



 

 

APPENDIX I 
 

CONTRACT DRAWINGS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


	Kensington Fire - Arch - 06.07.22.pdf
	Kensington Fire - T1 - 06.07.22
	Sheets and Views
	T1


	Kensington Fire - A1.0 - 06.07.22
	Sheets and Views
	A1.0


	Kensington Fire - A2.0 - 06.07.22
	Sheets and Views
	A2.0


	Kensington Fire - A2.1 - 06.07.22
	Sheets and Views
	A2.1



	Kensington FD Temp Station Electrical Set 6-14-2022.pdf
	Sheets
	E0.01 - ELECTRICAL SYMBOLS
	E1.01 - ELECTRICAL SITE PLAN, SINGLE LINE DIAGRAM & CALCULATIONS
	E2.01 - ELECTRICAL PANELS & LUMINAIRE SCHEDULE


	20220614 KFPD Front End Docs REVISED.pdf
	NOTICE INVITING SEALED BIDS
	INSTRUCTIONS TO BIDDERS
	GENERAL PROVISIONS (SECTION I)
	A. PROJECT PROVISIONS
	B. AWARD OF BID AND EXECUTION OF CONTRACT
	1. DECISION AS TO WHICH CONTRACTOR IS THE LOWEST RESPONSIBLE BIDDER
	2. NON-COLLUSION AFFIDAVIT
	3. EXECUTION OF THE CONTRACT
	4. CONTRACT BONDS
	5. INSURANCE
	6. COMPLIANCE WITH PROVISIONS OF THE PUBLIC CONTRACT
	7. REJECTION OF BIDS

	C. LEGAL RELATIONS AND RESPONSIBILITY TO THE DISTRICT
	D. PROSECUTION AND PROGRESS OF THE WORK
	E. MEASUREMENT AND PAYMENT
	F. CONTROL OF WORK

	SPECIAL PROVISIONS (SECTION II)
	A.  GENERAL PROJECT INFORMATION
	1. REQUIREMENTS
	2. DEFINITION OF TERMS
	3. PROJECT PLANS
	4. SCOPE OF WORK
	5. NOTICE TO PROCEED
	6. UTILITIES
	7. STREET/PATHWAY CLOSURES
	8. CONFERENCE
	9. PUBLIC CONVENIENCE AND SAFETY
	10. SANITARY CONVENIENCE
	11. CONSTRUCTION YARD
	12. EQUIPMENT REQUIREMENTS
	13. PRESERVATION OF PROPERTY
	14. NPDES COMPLIANCE/WATER POLLUTION CONTROL
	15. SAFETY, SANITARY AND MEDICAL REQUIREMENTS
	16. ELECTRICAL POWER
	17. PROTECTION OF UNDERGROUND FACILITIES
	18. AIR POLLUTION CONTROL
	19. PROJECT APPEARANCE
	20. WORK HOURS
	21. CONSTRUCTION STAKING


	[INTENTIONALLY LEFT BLANK]
	CHECKLIST FOR BIDDERS
	PROPOSAL
	BID Schedule
	BASE BID TOTAL AMOUNT IN WORDS: _____________________________________________________
	INTENTIONALLY LEFT BLANK STATEMENT ACKNOWLEDGING PENAL AND CIVIL PENALTIES
	INTENTIONALLY LEFT BLANK STATEMENT ACKNOWLEDGING PENAL AND CIVIL PENALTIES
	CONCERNING THE CONTRACTORS' LICENSING LAWS
	DESIGNATION OF SUBCONTRACTORS
	BID BOND
	NONCOLLUSION AFFIDAVIT
	KENSINGTON FIRE PROTECTION DISTRICT
	CHECKLIST FOR EXECUTION OF CONSTRUCTION CONTRACT
	CONTRACT
	INSTRUCTIONS FOR EXECUTION OF INSTRUMENTS
	Insurance Requirements for KENSINGTON FIRE PROTECTION DISTRICT
	PAYMENT BOND
	PERFORMANCE BOND
	Worker's Compensation Certificate of Insurance
	AGREEMENT TO COMPLY WITH
	CALIFORNIA LABOR LAW REQUIREMENTS
	INDEMNIFICATION AND HOLD HARMLESS AGREEMENT AND WAIVER OF SUBROGATION AND CONTRIBUTION
	APPENDICES


	Kensington Fire - T1 - 06.14.22.pdf
	Sheets and Views
	T1



